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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERERS

These directions are provided to assist the tenderer in preparing and submitting his tender. The tender
shall contain all information and data required to be furnished and shall be prepared and
submitted in accordance with the instructions set forth herein.

All necessary documents, such as copies of specifications (excluding standard specification
books etc.), contract documents, including bill of quantities, estimated rates and any other
document required in connection with the preparation of tender or execution of works,
signed by the Engineer-in-charge will accompany the tender form and the cost of such
annexed documents will be reflected in the cost of the tender form.

The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in
connection with the preparation and submission of his tender.

No single tender shall include more than one work. A tenderer who wishes to tender for two or
more works shall submit tender for each work, separately.

The memorandum of work tendered for, and the schedule of materials and equipment to be
supplied by the Engineer-in-charge and the rates at which they are to be charged for (annexed
here to) shall be filed in the office of the Engineer-in-charge before the tender formisissued. At
this stage the tenderer should ensure that the tender form so issued is complete in all ek

The tenderer shall note that the ultimate responsibility for the quality of work and its
conformity with the specifications and drawings rests solely with the successful bidder whose
tender isaccepted.

The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for
himself, on his own responsibility, information that may be necessary for preparing the takrad
entering into contract,andshalldetermineandsatisfyhimselfby suchmeans as he may consider

necessary or desirable as to all matters pertaining to the tender. The tenderer shall also satisfy
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himself before submitting his tender as to the nature of grounds, hydrological and climatic

conditions,theformandnature ofthesite, thenature and lay out of the terrain, the availability of
labor, water, electric power and transportation facilities in the area. The tenderer shall specially
investigate into the sources of materialstobe usedfortheworksand satisfy himselfaboutthe quality
and quantities of materials for the completion of the work and the means of access to the site,
the accommodation he may require and, in general, shall himself obtain all necessary
information, as to the risks, contingencies and other circumstances which may influence or affect his
tender. The Engineer-in-charge shall not assume any responsibility regarding information
gathered, interpretation or deduction which the tenderer may arrive at, from the data that may be
furnished with the contract documents.
8. a) Thetenderer shall fill up the bid schedule.
b) The tenderer shall quote his own unit rate in the bid schedule on which he is willing to

undertake each item of work.

Contractor Project Director



7
9. (i) Thetenderer shall work out the amount against each item of work in the bid schedule and will

indicate the total amount of his tender on which he is willing to complete the works. Thetotal
amountworked outin the bid schedule shall be entered by the tenderer in his tender as his tender
price for the work, in case of discrepancy between amounts in figures and in words the amount
in words shall prevail.

(i) Should any discrepancy be found in the amount of pay items or if acolumn of amountis found
blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in working out
of the amount of the tender and the total amount of the bid schedule will be adjusted accordingly.
(iii) If aunitrate is left blank, but the amount against the item is filled, the unit rate will be worked
outonthe basis of the amount divided by the quantity of the item shown in the bid schedule.

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of the pay
items ofthebidschedule, the Engineer-in-charge shall fill in the blanks by nothing the word “Nil”
in such blanks at the time of opening of the tender. Such pay items shall be deemed to be covered
by the rates of other items.

(v) Ifthetenderer does notacceptthe adjusted/ corrected amountof tenderaccordingto the above
provision, histender shall be rejected and the earnest money forfeited.

10. Thetenderwhich proposes any alteration inthe works specified in the bid schedule or in the time
allowed for carrying out the works or in any other condition mentioned by the Engineer-in-
charge, will be liable to rejection. The tenderer shall sign each and every page of the tender and
contract documents, without making any alteration. All enclosures issued with the contract
documents, shall be attached with the tender duly signed by the tenderer. Any addition or
alterationmade afterfillingthe formshall be duly attested by the tenderer. Non-compliance of this
conditionshall render the tender liable to rejection.

11. The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out and
corrections rewritten legibly and attested by the tenderer. Any tender with unattested
correctionshall be attested by the tenderer inthe presence of other tenderers at the time of opening
of the tender except that no correction shall be permissible in the rate or amount of the bid
schedule or inthe tendered price after the opening of the tender.

12. Additional clause(s) for a particular work shall be typed on separate sheet by the Engineer- in-charge,
which will be annexed to the contract documents specifying the number of sheet(s). The
tenderer shall not add or delete any additional clause(s) in the additional clause(s) sheet(s),
provided by the Engineer-in-charge.

13. The quantities mentioned in the bid schedule are estimated quantities, to be used for preparing
tenders, and the Engineer-in-charge does not expressly nor by implication agree that the actual
amount of works to be performed will correspond there with. No payment will be made on
account of anticipated profits for work covered by the contract which is not performed, nor will
any adjustment in the unit rates set forth in the bid schedule be made because of an increase or

decrease in the actual quantities from theestimated
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Quantities indicated therein, except as determined in accordance with the provisions of clause

42 of the general conditions of contract.

14. No tender without earnest money shall be entertained, earnest money, calculated @2% of the
estimated cost of the work (rounded suitably), and shall be in the form of deposit at call receipt.
The earnest money of the unsuccessful tenderers shall normally be returned by the Secretary Works
Committee/Campus Management Committee, Govt. College Women University, Sialkot
(GCWUS) within a week of opening of the tendersand in any case not later than thirty (30) days
following the date set for opening of the tenders. In the event of the tender being accepted, a
receipt of the earnest money forwarded therewith, shall there upon be given to the contractor.
The earnest money of the successful tenderer on execution of the contract covering work will
be adjusted towardsthe amountofsecurity depositto be retained fromthe firstamount (s) payable
to the contractor under the contract.

15. Thesuccessful tenderer will be required to enter into a contract, furnish the performance security
(wherever required) and to commence the work within the times specified in the memorandumof
work.Shouldthesuccessfultendererrefuseorfailforanyreasontoenter into contract, or to furnish
the performance security or to commence the work withinthe time specified in the memorandum
of work, it should constitute a just cause for the annulment of the award and in the event of
such annulment, the entire earnest money shall be forfeited to GCWUS, as compensation for
such default.

16. (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of a tender
being submitted by afirm, itshall be signed separately by eachmemberthereof, or in the event of
the absence of any partner, it shall be signed on his behalf by a person holding a power of
attorney authorizing him to do so. Such power of attorney should be produced with the tender
and it must disclose that the firm is duly registered under the partnership Act, 1932 or any other
law in force.

(i) The tender submitted by a joint venture of two or more firms shall be accompanied by a
document of formation of the joint venture, duly registered and authenticated by a competent
court, in which shall be stated precisely, the conditions under which it shall function, its period
of validity, the person(s) authorized to represent it and accept its obligations the participation
of several firms forming the joint venture and any other information necessary to permit a full
appraisal of its function.

(iii) A tender submitted by a corporation must bear the seal of the corporation andbe attested
by itsSecretary.

(iv) Inall cases, the tender must be signed by an individual or individuals having powersto legally
bind the firm, joint venture, corporation or companies on whose behalf they are signing.

17. Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender and of the rates and prices stated in the bid schedule, which rates
and prices shall, except in so far as it is otherwise expressly provided in the contract, cover all
obligations under the contract and all matters and things necessary for the proper completion

and maintenance of the work.
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The tenderer may modify or withdraw his tender after submission, provided that the

modification or notice of withdrawal is received in writing by the Engineer-in-charge prior to the
prescribed deadline for submission of tenders. The tenderer’s modification or notice of withdrawal
shall be prepared, sealed, marked and delivered, with the inner envelops additionally marked
“MODIFICATION OR WITHDRAWAL?” as appropriate. No tender may be modified subsequent
to the deadline for submission of tenders. Withdrawal of a tender during the interval between the
deadline for submission of tenders and the expiration of the period tender validity i.e. sixty (60)
days as specified by the tenderer in the form of tender may result in the forfeiture of the tender
security.

The tenderer shall submit the original tender documents complete in all respect and keep a copy of
the tender for his own record. The original should be sealed in an inner and an outer envelope,
duly marking the envelopes as “ORIGINAL?”. The inner and outer envelopes shall, (a) be addressed
to (Secretary Works Committee/Campus Management Committee GCWUS), (b) and bear the
following identifications: Tender for (Name of Contract), (Reference Number of Tender), and
the words “DO NOT OPEN BEFORE, (Time and Date, set for opening)”. The inner envelopes
shall indicate the name and address of the tenderer to enable the tender to be returned unopened
in case itis declared to have been received late is otherwise unacceptable. If the outer envelope is not
sealed and markedas instructed above, the Engineer-in-charge will assume no responsibility for
the misplacement or premature opening of the tender submitted. A tender opened prematurely
because of improper identification will be rejected.

Thetenderer shall indicate in the space provided in the tender his full and proper address at which
notices may be legally served on him and at which all correspondence in connection with his
tender and the contract is to be sent.

The presentation of tender implies full acceptance on the part of the tender of these instructions
and all other conditions set forth in the contract document.

Any tender received by the (Secretary Works Committee/Campus Management Committee
GCWUS) after the deadline for submission of tenders prescribed in the Notice Inviting Tenders
will be returned unopened to the tenderer.

The Engineer-in-charge or his duly authorized officer (not below the rank of Assistant Engineer
/SubDivisional Officer)willopentendersinthe presenceofintendingtenderers ortheirauthorized
agents, whomay be presentat the time. The officer opening the tender willannouncethenamesof
thetenderer,tenderratesandthepresenceofrequisitetender security.

Promptly after the opening of tenders, the Engineer-in-charge will undertake a detailed
evaluation of tenders. The Engineer-in-charge will determine whether each tender is
substantiallyresponsivetotherequirementsofthetenderdocumentsandconformstoall the terms,
conditions and specifications of the tender documents without material deviation or
reservation; if a tender is not substantially responsive to the requirements of the tender
documents, it will be rejected by the Engineer-in-charge and may not subsequently be made
responsive by the tenderer having corrected or withdrawn the non- confirming deviation or
reservation.

Except for information to be read out by the Engineer-in-charge at the time of opening tenders,

accordance with para 23 above, no information relating to the examination,
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Clarification, evaluation and comparison of tenders and recommendations concerning the award of

contractshallbedisclosedtotenderersorotherpersonsnotofficiallyconcerned with such process.
Any effort by a tenderer to influence the process of examination, clarification, evaluation and
comparison of tenders, and in decisions concerning award of contract, may result in the rejection
of his tender.

26. Toassist in the examination, evaluation and comparison of tenders, the Engineer-in-charge may ask
tenderers individually for clarification of their tenders, including breakdowns of unitrates. The
request for clarification andthe response shall be inwritingor by cable, but no change in the price
or substance of the tender shall be sought, offered or permitted except as required to confirm
the correction of arithmetical errors discovered by the Engineer-in-charge during the evaluation
of the tender.

26.(A) Incasethe total tendered amount s less than 5% of the approved estimated amount, the lowest
bidder will have to deposit additional performance security from the Scheduled Bank ranging
from 5% to 10% as under, within 15 days of issuance of notice or with in expiry period of bid,
whichever is earlier.

TOTALTENDERED AMOUNTBELOW ADDITIONAL PERFORMANCE SECURITY
CORRESPONDING ESTIMATED COST

5% 5%

6% 6%

% 7%

8% 8%

9% 9%

10% 10%

Note: And further clarified by the Finance Department vide this Notification No. RO (Tech.) FD-1-
2/83. VI (P) dated 24-01-2006 that if contractor quote rates 11% below the technically sanctioned
and then the corresponding additional security @11% (or subsequent %age below the estimated
cost) shall be deposited.

26-B) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard,
furnish to the tender approving authority in cash, bank draft, cashier’s cheque, paymentorderof
bank guarantee (valid for three months beyond completion time/extend completion time) from
any scheduled Bank of Pakistan, the amount to make up performance security & or additional
Performance Security, where required and specified in the tender in item (h) of Memorandum of
work.Should the lowest evaluated bidder refuse orfail of any reason to furnishthe performance
security withinthe specified time, it should constitute a just cause for rejection of histenderandin
the event of such rejection the entire earnest money shall be fortified to government as
compensation for such default.

27. The Engineer-in-charge shall have the right of rejecting all or any of the tenders without
assigning any reason thereof. The Engineer-in-charge will not be bound to awardthe contract
to the lowest or to any other tenderer.

28. The unit rates and prices entered in the bid schedule will be the rates at which the contractor
will be paid (subject to the adjustment specified in clause 55 of the annexed conditions) and shall
be deemed to include all costs of performing the work, including income tax, super tax, and /
or other charges, duties and taxes of the Government, autonomous, semi-autonomous and local
bodies, profits and costs of accepting the general risk, liabilities and obligations set forth in or
implied from the contract.

29. Prior to the expiration of the period of tender validity (60 days) prescribed in the tender formor
any extension thereof that may have been granted by the tenderer, the Engineer- in-charge will
notify the successful tenderer by cable and confirm in writing by registered letter that his tender
has been accepted. This letter of acceptance shall name the sum which will be paid in
considerationofthe execution,completionand maintenance ofthe
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Works aprescribedinthecontract, (hereinaftercalledthecontractprice). Thenotification of award

will constitute the formation of the contract.

30. The Engineer-in-charge will notify acceptance of the tender to the successful tenderer. The contract
agreementmaybe obtainedbythe contractor fromthe office of te Seior Bgres; GCOMUS his own cost.
Withinfifteen (15) days of receipt of the form of agreement, the successful tenderer shall furnish
the performance security (5% the contract price) and sign the contract in the presence of the
Engineer-in-charge.

31. After the successful tenderer has signed the contract and furnished adequate performance security
the Engineer-in-charge will notify to the unsuccessful tenderers that they were unsuccessful.

32. The completion period will be reckoned from the date of delivering the award or the handing

over of the site to the contractor, whichever is later.
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TENDER FOR WORK
To
The Chief Engineer,
GCWUS.

Dear Sir,

1/ we

(Name of the contractor)
The undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid schedule

andaddenda Nos. Thereto, for the

work of

(Name of work)
Andthe worksassociated therewith, and having examined the site of the above named works, or having
caused the site to be visited on our behalf by my/ our competent and reliable agent, and havingsatisfied
myself/ourselvesastoallconditionsunderwhichtheabovenamedworkmustbe performed, hereby offer
to execute, complete and maintain the whole of the above mentioned work including its ancillary
works associated therewith, in accordance with the said contract documents, including the addenda

indicated above, a tender price of Rs. (Rupees)

orsuchothersumsasmaybeascertained in

accordance with the said conditions of contract and the rates, and the prices set forth inthe bid schedule.
2. As security for the due performance of the undertaking and obligations of this tender I / we submit

herewithadepositatcallreceiptNo.

Dated_intheamountofRs. (Rupees)

From the Bank

Branch drawn in your favour or made payable to you as earnest money, the full

value of which will be absolutely forfeited to GCWUS witotpeidceto any other rights or remedies of the

said University, should I/ we withdraw or modify the tender within its validity period of sixty (60) days,
following the date of receipt oftender.
3. I/ we understand that if my/our tender is accepted, the full value of the earnest money as attached
with the tender shall be detained by GCWUS towards the amount of security deposit specified inclause
48 ofthesaid conditionsofcontractand item (d) ofthe memorandum ofwork.
4, Should this tender be accepted by you | / we hereby undertake:-

a) Tosignallthenecessarydocumentsforenteringintocontractagreementintheformset out in the

contract document within fifteen (15) days following your notification of such acceptance.
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b) To commence the work within the stipulated time named in item (f) of memorandum hereto

annexed following the date of issuance of your order to proceed with or the handing over of the site,
whichever is later and in the event of my /our failure to do so, the entire amount of earnest money
deposited by me/us for which depositat call receiptisenclosed herewithisto be absolutely forfeited to the
GCWUS. On the commencement of the work, | /we hereby also agree to abide byand fulfillall the terms
or provisions of the said conditions of the contract annexed hereto so far as applicable and in default
thereof, to forfeit and pay to Government the sums of money mentioned in the said conditions.

c) To complete and deliver the whole of the work comprised in the contract within the time
stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension in the time limit
as may be granted under the conditions of contract.

d) The furnishing of performance security under item (h) of the memorandum annexed hereto,
in the sum equal to 5 (five) percent of the cost of the work in the same form and on the same conditions
asare prescribed by and to the satisfaction of the Engineer-in-charge.

5. I /we also agree that when materials and / or equipment for the work are provided by the GCWUS
to be paid for them shall be as provided in appendices annexed hereto.

6. I /we agree to abide by this tender for the period of thirty (30) days following the date set for
receiving of tenders and it shall remain binding upon me / us and may be accepted by you at any time
before the expiration of that period.

7. Unless and until a formal agreement is prepared and executed, this tender, together with your
written acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all
purposes to be the contract agreement.

8. I / we understand that you are not bound to accept the lowest or any tender you may receive,
and that you will not defray any expenses incurred by me / us in tendering.

Thanking you,

Yours Faithfully,

(Signature of tenderer) Name

Address

Datedthis Day
of 2023

The above tender is hereby accepted by me on behalf of Govt. College Women University
Sialkot.

Signature of the Project Director)

Incasetheaboveaddressischanged, the contractor willimmediately notifyinwritingtothe Project Director, his new

address.
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MEMORANDUM OFWORK

(To be filled in by the GCWUS Department)

(@) General Description

(ifseveral subworks are included, they should be detailed in a separate sheet)

(b) Estimate costRs.

(c) Amountofearnest money to accompany the tender Rs.

(to be furnished by the tenderer in the shape of deposit at call from a scheduled Bank of Pakistan)
(d) Percentage of security deposit to be retained from the bills.

i. OntheamountofworkdoneuptoRs.5million =ten (10)percent
. On the amount of work done beyond Rs. 5 million =five (5) percent

() Minimum amount of interim running bills Rs.

(f) Mobilization period days
(g) Timeallowedtocompletetheworkafterthe expiry of mobilization period days.
(h) Amount of performance security of Rs in

the form of Bank Guarantee (see contract conditions clause 7 and general direction 26 (A), five (5)
percentoftheacceptedtender priceincase oftenderswithcostexceedingRs. 50 million and as per
condition 26(A) for all tenders.

(i) Period of maintenance (after the date of issuance of certificate of completion)
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BID SCHEDULE
BID SCHEDULE (contd.)

Name of theWork: “CONSTRUCTION OF BACHELOR ACCOMMODATION” AT GC WOMEN UNIVERSITY SIALKOT (KUTCHEHRY CAMPUS), SIALKOT.

Total Tendered Amount of the Work
(To be filled in by the Tenderer)

Grand Total RS.

(In Words) Rupees
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GENERAL CONDITIONS OF CONTRACT DEFINITIONS
AND INTERPRETATIONS

Definitions Clause 1

In the contract (as herein after defined) the following words and expressions shall have the meaning hereby
assigned to them, except where the context otherwise requires:-

1) “Agent "meansthe personappointedbythe contractortoactonhisbehalfinhisabsence;

2) “Certificate of completion” means the certificate of completion given by the Engineer-in- charge
pursuant to clause 40 of these conditions;

3) “Contract” means the contract agreement, the documents set out therein and includes the conditions
of contract, the tender and acceptance thereof, the specifications, the drawings, the bid schedule,
schedule of rates and the prices;

4) “Contractor” means the person or persons, firm or company whose tender has been accepted
by the Engineer-in-charge, and shall include the contractor’s duly authorized representative,
successors and assigns;

5) “Contractprice”meansthesumnamed inthetender, subjecttosuchadditiontheretoor deductions
there from as may be made under the provisions of the contract;

6) “Constructional Plant” means all appliances, or things required in or about the execution,
completion, or maintenance of the works or temporary works, but does not include the materials
or other things intended to form or forming part of permanent or temporary works;

7) “Drawings” means the drawing(s) referred to in the contract documents and any modifications
of such drawing(s) as may from time to time be furnished or approved in writing by the
Engineer-in-charge;

8) “Engineer-in-charge” means the Chief Engineer or any other officer who for the time being and from
time to time is in charge of the works and includes an officer appointed by the GCWUS to act as
Engineer-in-charge for the purposes of the contract;

9) “Government’” means the Government of the Punjab;

9-a) “GCWUS” means Govt. College Women University Sialkot.

9-b) “Item Rates” means the rates determined on the basis of the market rates system(MRS) introduced
by the Government in replacement of the Composite Schedule of Rates 1998 through Finance
DepartmentNotificationNO.R.O(Tech.)F.D.2-3/2004dated:02-08-2004

10) “Period of maintenance” means the period during which the contractor is obliged to guarantee
the work or defined portions of work against defect and during which he is obliged to perform
any maintenance procedure that may be specified by the Engineer-in- charge and shall be
calculated from the date of the certificate of completion given by the Engineer-in-charge in
accordance with clause 40 hereof or inthe event of more than one certificate having been issued by
the Engineer-in-charge under the said clause from the respective dates socertified,;

11) “Maintenance” means the repairs, amendment, reconstruction and includes the rectificationof
defectsimperfections, shrinkagesand other faultsexceptfairwearandtear asmayberequiredofthe
contractor inwriting by the Engineer-in-charge duringthe period of maintenance;

12) “Programmedof work” meansthe programmer of work submitted by the contractor and approved
by the Engineer-in-charge and includes an amendment thereto made from time to time and approved
by the Engineer-in-charge.

13) “Site” meansthe lands and other places on, at, over, under, in or through which the works are to be
executedor carried outinpursuance ofthe contractor anyadjacent land, or part or street, whichmay
be allotted or used for the purpose of carrying out the contract or any lands or places provided by the
Engineer-in-charge for the purpose of the contract together
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with such other places as may be specifically designated in or pursuant to the contract as forming

part of the site;

14) “Specifications” means the specification referred to in the tender and any modification thereof
or addition thereto as may from time to time be furnished or approved in writing by the Engineer-

in-charge;

15) “Temporary Works” means all temporary works of every kind required in or about the
construction, completion or maintenance of the works;

16) “Works” means the works to be executed in accordance with the contract and includes any
permanent work as required for the performance of the contract.
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The marginal headings, the words, notes, titles and phrases used in

these general conditions and documents attached hereto, are strictly for
information and direction of the reader with regard to the contents of the
said documents and shall by no means be invoked for interpretation ofthe
said clauses nor shall they be deemed to be part thereof or be taken into
consideration in the interpretation or of the

Contract.

The term “Project Director” used in the contract and the documents
Attached thereto, shall be taken to include the terms “Executive
Engineer” or the holder of the corresponding posts in relation to the work.

CONTRACT DOCUMENTS

Except if and to the extent otherwise provided by the contract, the
Conditions of contract and additional conditions annexed hereto shall
prevail over those of any other document forming part of the contract.
Subject to the foregoing, the several documents forming the contract are to
be taken as mutually explanatory of one another but in case of any error,
omission, ambiguity or discrepancy is found between these documents,
the same shall be reported to the Engineer-in-charge who shall correctsuch
error or omission or explain and adjust the ambiguity or discrepancy, as the
case may be, and shall thereupon issue to the contractor instructions
directing in what manner the work is to be carried out, . Provided always
that if in ; the opinion of the Engineer-in-charge compliance with any
such instructions shall involve the contractor in any expenses which by
reason of any such error, omission, ambiguity or discrepancy, the
contractor did not have reasons to anticipate, the Engineer-in-charge shall
pay such additional sums as he shall certify to be reasonable to cover such
expenses. Provided further that any work done by the contractor, which
perpetuates or adds to any error, omission, ambiguity or discrepancy,
already discovered and pointed out, shall

Be considered to have been done at the contractor’s own risk.
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The drawings shall remain in the sole custody of the Engineer-in-
Charge but two sets of the detailed or working drawings will be obtained
by the contractor free of cost from the Engineer-in-charge after acceptance
of his tender. The contractor shall provide and make at his own expense any
further copies required by him. On the completion of the contract, the
contractor shall return to the

Engineer-in-chargeall drawings providedtohimunderthe contract.

If so instructed , the contractor shall undertake not to disclose details of
classified drawings, other than to men in his employ and will give an
undertaking to the Engineer-in-charge that these drawings are not replicated
or passes on to others or used by any other agency /

Person.

One copy of the drawings furnished to the contractor as aforesaid shall
be kept by the contractor at site and the same shall at all reasonabletimes
also be made available for inspectionand used by the Engineer-in-charge
or by any of his superior officer or by any

Person authorized by the Engineer-in-charge in writing.

The Engineer-in-charge shall supply to the contractor, from time to time
during the progress of the works, such further drawings and instructions
as shall be necessary for the purpose of the proper and adequate execution
and maintenance of the works, and the contactor shall carry outand be bound
by the same. The contractor shall give adequate notice in writing, to the
Engineer-in-charge of any such further drawing and instructions that
contractor may require for

Execution of works or otherwise under the contract.

GENERAL OBLIGATIONS

The contractor shall, when called upon so to do by the Engineer-in-
Charge enter into and execute a contract agreement in the form annexed.

The contractor shall (a) within 15 days of the receipt by him of the
notification of the acceptance of his tender furnish to the Engineer-in-
charge in cash, Bank draft, Cashier’s Cheque or payment order or Bank
Guarantee from the bank of Punjab or any scheduled bank of Pakistan,the
amount to make up the full performance security where required and
specified in the tender, and / or (b) permit GCWUS at the time of making
and payment to him for work done under the contract deduct such sum as
specified in item(h) of memorandum and moneys or deductions so paid or
made shall be held as additional security deposit. All compensation or
the sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of sufficient part of his
performance security, and in theeventofhisperformancesecurity reduced
by reason of any such deduction or sale as aforesaid the contractor shall
within ten days thereafter make good in cash or other securities as aforesaid
and sum or sums which may have been deducted from, or raised by sale of
performance security or any part thereof.
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If theamount ofthe performance security isnot furnished within the period
specified at (a) above, the tender already accepted shall be considered as
cancelled and the tender security will be confiscated by the Engineer-in-
charge. The performance security deposit lodged by a contract (in cash or
other form or retained in installments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is
accepted, or along with the final bill if it is prepared after that period on
account of some unavoidable circumstances.

The contractor shall if so required by the Engineer-in-charge submit in
writing to the Engineer-in-charge within the period specified by him for
hisapproval a Programme showing the order of procedure and the method
in which he proposes to carry out the works. The time and progress chart
shall be prepared indirect relation to the; time period started in item (g)
of the memorandum hereto annexed for; the completion of individual
itemsthereof and theworksasawhole. It shall indicate the forecast of the
date for commencement and completion of various trade processes or
section of the works, and shall be amended as may be required by
agreement between the Engineer-in-charge and the contractor within the
limitation of time

imposed in the contractor documents.

The contactor shall also, whenever required by the Engineer-in- charge,
furnish for his information full particulars in writing of the organization
and staffbywhich he proposestodirectandadminister his performance of
the contract and also such further information concerning the
contractor’s arrangements for the carrying out the work and of the
constructional plants or temporary works which the

contractor intends to supply, use or construct, as the case may be.

The submission to and approval by the Engineer-in-charge of such
Programme, or the furnishing of such particulars or information shall not
relieve the contactor ofany of hisduties or responsibilities under

the contract

In the event of the non-submission of the Programme or revised/
amended programme of work by the contractor for approval by the
Engineer-in-charge within the period specified by the Engineer-in-
charge, the contractor shall be liable to pay as compensation an amount,
equal to ¥4 % per day or such smaller amount as the Engineer-in-charge
(whose decision in writing shall be final) may decide on the total
tendered amount of the work, subject to

maximum of 2% of contract amount.

The contractor shall be responsible for the true and proper setting

out of the work in relation to original points, lines and levels of reference
given by the Engineer-in-charge in writing and for the correctness
(subject as above mentioned) of the position, levels, dimensions and
alignments of all parts of the works and for the provision of all necessary
instruments, appliances and labour in

connection therewith. If atany time during the progress of the work,
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any error shall appear or arise in the position, levels, dimensions, or
alignment or any part of the works, the contractor on being required so to
dobythe Engineer-in-charge, shall athisownexpense, rectify sucherrorto
the satisfaction of the Engineer-in-charge unless such error is based on
incorrectdatasuppliedinwritingbythe Engineer-in- charge in which case
the expenses of rectifying the same shall be borne by the Government.
The checking of any setting out or of any line or levels by the Engineer-in-
charge shall not in any way relieve the contractor of his responsibility for
the correctness thereof, and the contractor shall carefully protect and
preserve all points, marks, lines, levels, bench marks, site-rails, pegs, slope
stakes, batten boards for location, and other things used in setting out the
works.

Thecontractorshallexecutethewholeandevery partoftheworksin

the most substantial and workman-like manner, and both as regards
material and otherwise in every respect in strict accordance with the
specification. The work executed by the contractor shall also conform tothe
design(s) and/ or drawings and instructions inwriting relating to the work
signed by the Engineer-in-charge and lodged in his office, and to which the
contractor shall be entitled to have access at such office, or on the site of
the work for the propose of inspection during office hours. The contractor
shall, if so required; be entitled athis own expenses to make or cause to be
made copies of specifications,

and of all such designs, drawings and instructions as aforesaid.

In the case of any class of work for which there is no such
specification as mentioned in para-2 of general directions for the
guidance of the tenderer annexed hereto, such work shall be carried out in
accordance with the prescribed standard specifications, and in the event of
there being no such specifications, in accordance with the specification
attached with the tender, if however, there is no standard specification or
specifications attached with the tender, the work shall be carried out, in
all respects in accordance with the

instructions and requirements of the Engineer-in-charge.

Allworksto be executed under the contract shall be executed under

the directions and subject to the approval in the respects, of the
Engineer-in-charge who shall be entitled to direct at what point or points
and inwhatmannertheyaretobe commenced and fromtime

to time carried on.

In the event of night work being carried on, the contractor shall
provide and maintain such good and sufficient lights as will enable the work
to proceed with satisfactorily and without danger. Similarly, the approach
to the site and works where the night work is being carried out shall be
efficiently lighted. All arrangements adopted for such

lighting shall be to the satisfaction of the Engineer-in-charge.

The contractor shall in connection with the works provide and
maintain at his own cost all lights, warning lights, caution boards,
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attendants, guard fencing and watch men, when and where necessary or
requiredbythe Engineer-in-charge, fortheprotectionoftheworks or for the
safety and convenience of the public or others.

The contractor is expected to make himself acquainted with the
weather conditions, etc, and make his arrangements in such a manner that
unfinished work is not in danger from storms, floods, etc. A claim by the
contractorforalosscausedbyanysucheventualitywillnotbe

entertained by the GCWUS.

Thecontractorshallsupplyathisowncostallmaterials (exceptsuch
material, if any as may in accordance with the contract be supplied from
the departmental store) constructional plants, tools, appliances, implements,
ladder, cordage, tackles, scaffoldings and temporary works, requisite or
proper for the execution of the works, whether original, altered or
substituted, and whether included in the specifications or other
documents forming part of the contract referredto inthese conditions or
not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-charge as any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled
to require together with carriage therefore, to and from the work. The
contractor shall also supply without charge the requisite number of
persons with the means and material necessary for the purpose of setting
out works, and counting, weighing, and assisting in measurement or
examination at any time, and from time to time of the work or materials.
Failinghissodoingthesamemaybeprovided by the Engineer-in-charge at
the expense of the contractor, and the expenses may be deducted from any
money due to the contractor under the contract, or from his security
deposit. The contractor shall also provide all necessary fencing and lights
required to protect the public from accident, and shall be bound to bear
the expenses of defense ofeverysuitactionorother proceedingsatlawthat
may be brought by any person for injuries sustained by him owing to
neglect intaking the above precautions and to pay any damages and costs
which may be awarded in any such suit, action or proceedings to any such
person, orwhichmaywith the consentofthe contractor be paid

to compromise any claim by any such person.

The contractor shall give not less than five days’ notice in writing to

the Engineer-in-charge or his subordinates in charge of the work, before
covering up or otherwise placing beyond the reach of measurement any
work in order that the same may be measured, and correct dimensions
thereof be taken before the same is so covered up or placed beyond the
reach of measurement and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer-
in-charge or his subordinateinchargeofthework. Ifanyworkiscoveredup
orplaced

beyondthereachof measurement, withoutsuchnoticehavingbeen
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given and consent obtained the same shall be uncovered at the
contractor’sexpenses, and no paymentorallowance shall be made forsuch
work or the materials with which the same was executed.

The contractor shall provide and employ on the site for the purpose
ofandin connectionwiththe executionand maintenance ofthe work under
the contract: -

a) Only such engineer and technical assistance as are skilled and
experienced in their respective callings, and such sub-agents,
foremen and leading hands as are competent to give proper
supervisionofthework, theyarerequiredtosupervise,and

b) Suchskilled, semi-skilledand unskilled labouras isnecessary for the
proper and timely execution and maintenance of works under
thecontract.

The Engineer-in-charge shall have full powers at all times to objectto the
employment and to require the contractor to remove forthwith from the
site, the agent, workman, foreman or any other person employedbythe
contractor or any sub-contractor, who in the opinion of the Engineer-in-
charge misconducts himself or is incompetent or negligent in the proper
performance of his duties or whose employment is otherwise considered
by the Engineer-in-charge to be undesirable, and the contractor shall
comply with the request forthwith.

No such agent, workman, foreman or other employees after his removal
fromtheworkbyrequestofthe Engineer-in-chargeshallbe re-employed or
reinstated by the contractor for the purposes of and in connection with the
contract at any time, except with the prior approval in writing of the
Engineer-in-charge.

The contractor shall employ for each contract, whole time qualified
technical personnel to the satisfaction of the Engineer-in-charge for the
supervision of the work at the scale give below; -
On contracts valuing; -

i) UptoRs.7.5million One diplomaengineer

ii) ExceedingRs.7.5million Oneseniorgraduateengineerand

One junior graduate engineer

If the contractor fails to employ the qualified technical personnel to the
above scale, the Engineer-in-charge shall, after giving the contractor 15
days’ notice to this effect, have the option to employ to make up the
deficiencyinthe number of such personsattheriskand
cost of the contractor.

The contractor shall in accordance with the requirements of the
Engineer-in-charge afford all reasonable opportunities for carrying out
the work by any other contractor(s) / specialist contractor(s) executing
a part of the original work or ancillary to the work, employees/workmen
of such contractor(s) or those of the GCWUS, who may be employed in
execution of, or near the site of work not included in the contract. If,
however, the contractor provides any material services / assistance or
facilities toany such contractor orto the GCWUS or the written request of
theEngineer-in-charge, heshallbe
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paidareasonable sumas determined by the Engineer-in-charge or paid
accordingtoprovisioninbidscheduleifalready madetherein.

Thecontractorshallindemnifyandkeepindemnifiedthe GCWUSagainst
all losses and claims for injuries or damage caused to any person or any
property whatever, (other than surface or other damage to land or crops
being on the site suffered by tenants of occupants) which may arise out
of or in consequence of the construction and maintenance of the works
and against all claims, demands, proceedings, damages, costs, charges
and expenses whatever in respect of or in relation thereto. Provided
always that noting herein contained shall be deemed to render the
contractor liable for, or in respect of or to indemnify the GCWUS against
any compensation or damages for or with respect to: -

The permanent use or occupation of land by the works or any part thereof
or(saveashereinafterprovided)surface orotherdamageas aforesaid.

The right of the GCWUS to construct the works or any part thereof on,
over, under, in or through any land.

Interference whether temporary or permanent with any right or light, air,
way or water, or other assessment of quasieasement which is the
unavoidable result of the construction of the works inaccordance with
the contract.

Injuries or damage to persons or property resulting fromany act or neglect
done or committed during the currency of the contract of the GCWUS, its
agents, servants or other contractors (not being employed by the contractor)
or for or in respect of any claims, demand, proceedings, damages, costs,
charges, and expenses in respect thereof or in relation, thereto.

Provided further that for the purposes of this clause the expression “the
site” shall be deemed to be limited to the Area define in the specification
or shown on the drawings in which land and crops will be disturbed or
damaged asinevitable consequence of carrying out the works.

The GCWUS will indemnify the contractor for and against all claims,
demands, proceedings, damages, costs, charges and expenses in respect of
themattersreferredtointhe provisiontosub-clause (1) of this clause.

Note: The limit of various departments for the application of this clause
is as follows: -

Buildings Contracts exceeding Rs. 5 Million
Public HealthEngineering Contracts exceeding Rs. 5 Million
Highways ContractsexceedingRs.10Million
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Irrigation The clause would not apply
HousingandPhysical Planning ContractsexceedingRs. 5Million

Theclausemaybeadoptedincontractsofsmalleramountwherever so
directed by the Vice Chancellor.

All works under or in the course of execution or executed in
pursuance of the contract, shall at alltime be open to inspection and
supervision of the Engineer-in-charge or his subordinate, and the
contractor shall atall times during the usual working hours and atall other
times for which reasonable notice of the intention of the Engineer-in-
charge, his senior of his subordinate to visit the works shall have been
given to the contractor, either himself be present to receive orders and
instruction or have an agent, duly accredited in writing present for that
purpose. Orders given to the contractor’s agent shall be considered to have
the same force as if they have been

given to the contractor himself.

The contractor shall give all notices, and at his own cost pay all fees,
required to be given or paid by any national or state statute, ordinance
or other laws any regulation or by—laws of any local or other duly
constituted authority in relation to the execution of the works or of any
temporary works and by the rules and regulations of all public bodies and
companies whose property or rights are affected or may be affected inany
way by theworksoranytemporary works.

Thecontractorshall conforminall respects withthe provisionsofany such
federal, provincial and local statutes, ordinance or law as aforesaid and
the regulations or by-laws of any local or other duly constituted
authority, which may be applicable to the works, or to any temporary
works and with such rules and regulations of Public Bodies and
companies as aforesaid and shall keep the GCWUS indemnified against
all penalties and liabilities of every kind for breachofanysuchstatutes,
ordinanceorlaw, regulationofby-laws.

Thecontractorshall be responsible forthe paymentofallincometax, super
tax and other Government or local taxes arising out of the contract,
which shall not be reimbursed to him by the GCWUS and the rates and
pricesstated inthe bid schedule shall be deemedto cover all suchtaxes.

The cost of various bonds to be entered into and executed between
the contractorandthe Engineer-in-charge shall be inall respects, at the
expense of the contractor.

In the case of tender by partners, any change in the constitution of
the firm, joint venture, company or corporation shall be forthwith
notified by the contractor tothe Engineer-in-charge for his
information.

Project Director



27

Clause 25
Photographs and Photographs of the works shall be taken by permission of the
advertisements Engineer-in-charge. Only signs or other advertisesment approved by the
Engineer-in-charge may be displayed at or near the works. Photographs
oftheworksshallnotbe publishedwithoutpriorwritten
approval of the GCWUS, which shall not be unreasonably withheld.
ASSIGNMENT AND SUB-LETTING
Clause 26
) Thecontractor shall notassignthe contractorany partthereof orany
Assignment benefit or interest therein or there under without the prior written consent
of the Engineer-in-charge.
Clause 27
the contractor shall not sublet the works or any parts thereof except
Subletting where otherwise provided by the contract, without the prior written
consent of the Engineer-in-charge and such consent, if given, shall not
relieve the contractor from any liability or obligation underthe contract
and he shall be responsible for the acts, defaults and negligence of any
sub-contractor, his agents, servants or workmen as if they were the acts,
defaults or neglects of the contractor, his agents, servants or workmen.
Provided alwaysthatthe provision of labour as a piece work basis shall not
be deemed to be asubletting under this clause.
Clause 28

1)  All materials and workmanship shall be of the respective kinds

Quantityofmaterialand described in the contract and in accordance with the instructions of the

workmanship andtests Engineer-in-charge and shall be subjected from time to time to such tests
as the Engineer-in-charge may direct at the place of manufacture or
fabrication or on the site or at all or any of such places. The contractor
shall provide such assistance, instruments, machines, labour and material
as are normally required for examining, measuring and testing any work
and the quality, weight or quantity of any material used and shall supply
samples of material beforeincorporationintheworksfortesting,asmaybe
selectedand required by the Engineer-in-charge.

Allsamplesshall be supplied by the contractor at his own cost ifthe supply
thereof is clearly intended by or provided for in the specifications or bill

2) or quantities but if not then at the cost of the GCWUS.
Cost of samples
The cost of making any test shall be borne by the contractor if such testis
clearly intended by or provided for in the specification or bill of quantities
3 and (in the cases only of a test under load or of a test to ascertain whether

the design or any finished or partially finished work is appropriate for the
purpose which it was intended to fulfill) is particularized in the
specifications or bill of quantities in sufficient detail to enable the
contractor to price or allow for the same in his tender.

Cost of tests
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If any test is ordered by the Engineer-in-charge which in either: -
a) Notso intended by or provided for;or
b) (inthecasesabove mentioned)isnotso particularized; or
c) Through so intended by or provided for is ordered by the
Engineer-in-charge to be carried out by an independent person
at any place other than the site or the place of manufacture or
fabrication of the material tested.
Then the cost of such test shall be borne by the contractor if the test shows
theworkmanshipormaterialsnottobeinaccordancewiththe provisions of
the contract or the instructions of the Engineer-in-charge but otherwise
by the GCWUS.

Beforeany construction material fittingisbrought tothe site of work,

the contractor shall submit to the Engineer-in-charge representative samples
of the material fitting, etc. he proposes to use. The samples after approval
will be retained by the Engineer-in-charge in his custody the contractor
shall be responsible for ensuring that materials and fittings, etc.
conforming to such samples are used throughout the contract, failing
which the material fittings, etc. will notbeacceptedand shall beremoved
forthwith fromthesiteofwork if so desired by the Engineer-in-charge.

Ifthe specification or the estimate of the work provides for the use of

any special description of material and equipment to be supplied from
the Engineer-in-charge’s store or if it is required that the contractorshall
use certainstorestobeprovidedbythe Engineer-in- charge (such materials
, stores and equipment and the prices to be charged therefore as
hereinafter mentioned being so far as practicable for the convenience of
the contractor butnotsoasinany way to control the meanings or effect of
this contract specified in the schedule of memorandum hereto annexed),
the contractor shall be supplied with such materials and storesas required
fromtimetotime to be used by him for the purpose of the contractonly; and
the value of the full quantity of materials and stores so supplied at the
rates specified in the said schedule or memorandum may be set off or
deducted from any sums due or to become due, to the contractor, under
the contract or otherwise; or against or from the security deposit. All
materials supplied to the contractor shall remain the absolute property of
the Government ,andshall not,onanyaccount be removed from the site of
works without the written permission of the Engineer-in-charge, and shall
at all times be open to inspection of the Engineer-in-charge, any such material
unused or in perfectly good condition at the time of the completion or
termination of the contract shall be returned to the Engineer-in-charge ‘s
store, if by a notice in writing under his hand he shall so require; but the
contractor shall not be entitled to return any such materials unless with
such consent, and shall have no claim for compensation on account of any
such materials so supplied to him, as aforesaid being unused by him, or for
any wastage in or damage to any such materials.
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If it shall appear to the Engineer-in-charge or to his subordinate in
charge of the work, that any work has been executed with unsound,
imperfect, or unskillful workmanship or that any materials or articles
provided by him for the execution of the work are unsound, or of a quality
inferior to that contracted for, or otherwise not in accordance with the
contract the contractor shall on demand in writing from the Engineer-in-
charge specifying the work, materials or articles complained of
notwithstanding that the same may have been inadvertently passed,
certifiedandpaidfor, forthwithrectify,remove andreconstructthe work so
specified inwhole or in part, asthe case may require, or as the case may be,
remove the materials or articles so specified and provide material as
originally contracted or articles at hisown properchargeand cost,andinthe
eventofhisfailingtodoso within a period to be specified by the Engineer-
in-charge in his demand aforesaid, then the Engineer-in-charge may rectify
orremove and re-execute the work, remove and replace with others, the
materials and articles complained of, as the case may be , by his own
workman or by other contractor and recover from the contractor towards
the cost thereof a sum equal to the sum actually incurred by the Engineer-
in-charge (whose certificate as to the amount of the work shall be final
and binding on the parties plus departmental chargesonthe amountso
incurredequaltoten(10) percentorsuch small amountasthe Engineer-in-
charge (whose decision inwriting shallbefinal) maydecide,anddeductthe
samefromany moneydue or that becomes due to the contractor under this
contract or on any account whatsoever, due by Government to the
contractor. Measures of rectification will be decided by the Engineer-in-
charge andmayincludeadditionalworknecessarytostrengthenorsetright
the unusual work carried out by the contractor.

The contractor shall employ labour, provide all facilities and pay
wages to his work people or employees in accordance with the labour laws or
enactments relating thereto and rules framed there under, inforce from
time to time.

In every case in which by virtue of the provision of section 12, sub
section (1) of the workman’s Compensation Act 1923, GCWUS is obliged to
pay compensation to a workman employed by the contractor in execution
of the work, GCWUS will recover from the contractor the amount of the
compensation so paid and without prejudice to the rights of the GCWUS
under section 12, sub section (2) of the said Act. GCWUSshallbeatliberty
torecoversuchamountoranypartthereof, by deducting it fromthe security
deposit or from any sum due by GCWUS to the contractor, whether under
the contract or otherwise.

GCWUS shall not be bound to contest any claim made against under
section 12, sub section (1) of the said Act, except on the written request
of the contractor and upon his giving to the GCWUS full security for all
costs for which GCWUS right become liable in consequence of
contesting such claims.
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No contractor shall use donkeys or other animals with breaching of
string or thin rope. The breaching must be at least 75 mm wide and should
be of tape (Nawar).

No animal suffering fromsores, lameness or emaciation or which is
immature shall be used on the work.

COMMENCEMENT, TIME AND DELAYS

The contractor shall commence the work on the site within the
period named in the memorandum after the receipt by him of an order
in writing to this effect from the Engineer-in-charge and shall proceed
with the same with due diligence and without delay, except as may be
expressly sanctioned or ordered by the Engineer-in-charge or be wholly
beyond the contractor’s control.

Subjecttoany requirement in the specification as to the completion

of any portion of the works before completion of the whole, the whole
of the works shall be completed within the time stated in the memorandum
or such extended time as may be allowed under clause 37 thereof.

If by reasons of the amount of extra or additional work of any kind or
variation of from, quality or quantity of the works or any part thereof
ordered by the Engineer-in-charge or on the ground of his having been
unavoidable hindered in the execution of the work or on any other ground
or other special circumstances of any kind whatsoever, or any cause beyond
the reasonable control of the contractor, the work is delayed or impeded
or the contractor prevented from whether by the Engineer-in-charge or
otherwise howsoever , or hindered in the execution or completion of the
work or any part thereof, whether such delay or impediment or
prevention or hindrance occurs before or after the time or extended time
fixed for completion the contractor shall apply in writing to the Engineer-
in- charge withinthirty days of the date of such circumstances, the full and
detailed particulars of the claim on account of which he desires an
extension as aforesaid. The reasonable grounds shown therefore by the
contractor are such as fairly to entitle the contractor to an extension of
time for the completion of the work, authorize him from time to time in
writing, either prospectively or retrospectively, such extension of time for
the completion of the work or any part thereof, as may in his opinion be
necessary or proper.

Subject to any provision to the contrary contained in the contract,

none of the permanent work shall save as here in after provided be carried
on during the night or on Sundays or public holidays without the
permission in writing of the Engineer-in-charge save when the work is
unavoidable or absolutely necessary for the saving of life or
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property or for the safety of the works in which case the contractor shall
immediately advise the Engineer-in-charge. Provided always that the
provisions of this clause shall not be applicable in the case of any work
whichitiscustomary to carry out by rotary or double shifts.

The time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor. The work shall throughout
the stipulated period of the contract be proceeded with all due diligence
in accordance with the programme of work as approved by the Engineer-
in-charge or any amended programme of workapprovedbythe Engineer-
in-charge from time to time (time and quality being deemed to be the
essence of the contract on the part of the contractor) and the contractor
shall pay as compensation an amount equal to one percent of the amount
of contract, subject to maximum of 10% or such smaller amount as the
Engineer-in-charge (whose decision in writing shall be final) may decide,
onthe amount of the estimated cost stated in item (b) of the memorandum
of work annexed heretoforevery day thatthe work remainsuncommenced
or unfinished after the proper date.

In order to ensure good progress during the execution of work the
contractor shall be bound, inall cases in which time allowed for any work
exceeds thirty days, to complete each part of the work or its component,
as per programme of work or any revision or amendment to it approved by
the Engineer-in-charge. In the event of the contractor failing to comply
with this condition, without sufficient reasons acceptable to the Engineer-
in-charge, he shall be liable to pay as compensation an amount equal to one
per cent or such smaller amount as the Engineer-in-charge (whose decision
in writing shall be final) may decide on the estimated cost of the work as
named in the item (b) of the memorandum hereto annexed for every day
that the due quantity of work remains incomplete. Provided always that
the entireamountofthecompensationtobe paidundertheprovisionsof this
clauseshall notexceedtenpercent of the estimated cost stated in item (b) of
the memorandum of work annexed hereto.

If the funds required for completion of contract are not provided within
two years of the stipulated date of completion, contractor may ask for
finalization of his contract. All recoveries due from contractor
(mobilization, secured advance, machinery hire charges, etc) will be

made before finalization of contract.

CERTIFICATE OF COMPLETION

Without prejudice to the right of the GCWUS under any such clause(s)
herein contained, as soon as in the opinion of the Engineer-in-charge, the
works shall have been substantially completed and shall have satisfactory
passes any final test that may be prescribed by the contract, the
Engineer-in-charge will issue to the contractor a certificate of
completion in respect of work, and the period of

maintenance of work shall commence from the date of such
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certificate, provided that the Engineer-in-charge may give such a
certificate with respect to any independent part of the works before the
completion of the whole of the works, and when any such certificate is
given in respect of such a part of the works, such part shall be considered
as completed and the period of maintenance of suchpartshall commence
from the date of such certificate. Provided also that a certificate of
completion given in accordance with the foregoing provisions of any part
of the works shall not be deemed to certify completion of any ground or
surface requiring reinstatement, unless such certificate shall expressly so
state. Provided further that no such certificate shall be given nor shall the
works or any or tis parts be considered to be complete until the contractor
shall have removed from the premises on which the works or any such
parts shall be executed, all scaffoldings, surplus materials of all kinds and
rubbish, buildingsand other construction material of all kinds and cleaned
off the dirt from all woodwork, doors, windows, walls , floors, or other
parts of any building or buildings, or road work and road structures, water
supply, sewerage or drainage works, sanitary installation, gas and electric
fittings, in, upon or about which the works are to be executed, or which
he may have had possession for the purpose of the execution thereof, nor
until the works shall have been measured by the Engineer-in-charge whose
measurements shall be binding and conclusive against thecontractor.

If the contractor shall fail to comply with the requirements of this clause
as to the removal of scaffoldings, surplus materials of all kinds and rubbish
as aforesaid and cleanings of dirt on or before the date fixed for the
completion ofthe works, the Engineer-in-charge may at the expense of the
contractor, remove such scaffoldings or surplus materials of all kinds and
rubbish and dispose of the same as he thinks dirt, and clean off such dirt as
aforesaid and the contractor shall forthwith pay theamountofallexpenses
so incurred, and shall have no claimin respect of any such scaffoldings or
surplusmaterialsofall kind as aforesaid, except for any sum actually realized
by sale thereof.

ALTERATIONS, ADDITION AND COMMISSIONS

The Engineer-in-charge shall have power to make any alterationin,

omission from, addition to, or substituted for, the original specification,
drawing designs and instructions that may appear to himtobenecessaryor
advisableduringtheprogressofthework,and the contractor shall be bound
to carry out the works in accordance with any instructions which may be
given to him in writing signed by the Engineer-in-charge and such
alternations, omission, additionsor substitutions shall not invalidate the
contract, and any altered, additional or substituted work which the
contractor may be directed to do in manner above specified as part of the
work, shall be carried out by the contractor on the same conditions in all
respects on which he agreedto do the mainwork, and the same rates asare
specifiedin the tender (bid schedule for the main work). The time
for the completion of the work shall be extended in the proportion that the
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altered, additional or substituted work bears to the original contract
work and the certificate of the Engineer-in-charge shall be conclusive as to
suchproportion.

And, ifthealtered,additional or substitutedworkincludesanyitemof work,
forwhichnorateisspecifiedinthis contract, thensuchitems of work shall
be carried out at the item rates enforced at the time of receipt of tenders
with reference to which the tender for the work was submitted by the
contractor.

If such altered, additional or substituted item(s) of work is not entered
inthe bid schedule or notavailable in MRS enforced at the time of receipt,
then the contractor shall within seven days of the date of receipt of the
orders to carry out the work inform the Engineer-in-charge or the rate
which it is his intension to charge for such items of work, and if the
Engineer-in-charge does not agree to this rate, or the approval to this rate
(or the negotiated rate, if any ), is not communicated to the contractor
within a period of thirty (30) daysreckoned fromthe date of receiptby the
Engineer-in-charge of the proposedrate, the Engineer-in-charge shallbya
noticeinwriting be at liberty to cancel his order to carry out such item of
work and arrange to carry it out in such a manner as he may consider
advisable; provided always that if the contractor shall commence work or
incur an expenditure in regard thereto, before the rate shall have been
determined as lastly hereinafter mentioned, he shall do so at his own risk
and cost.

No deviation from specification stipulated in the contract or additional
items of work shall be carried out by the contractor unless the rate of the
substituted, altered or additional items have been approved in writing
failing which GCWUS will not be bound to entertain any claim on this
account. The interpretation of the Engineer-in- charge in the event of
any dispute due to any ambiguity in the specification or nomenclature
shall be binding and final.

Ifatany time after the commencement of the work, the Engineer-in-
charge shall for any reason whatsoever, not require the whole thereof as
specified in the tender (bid schedule annexed hereto) to be carried out, or
increase or decrease in the quantity of work included in the contract or
omit any such work, or change the contract or quality or kind of any such
work, or change the levels, lines position and dimensions of any part of
the works, or require the contractor to execute additional work ofanykind
necessary for the completion of the work, the Engineer-in-charge shall
give notice in writing of this fact to the contractor, who shall have no
claim to any payment or compensation whatsoever on account of any
profit or advantage which he might have derived from the execution of
the work in full, but which he did not derive in consequence of the full
amount of the work not having been carried out neither shall he have any
claimfor

compensation by reasons of any alteration havingbeenmade inthe
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original specification, drawings, designs and instructionswhich shall
involve any curtailment or increase of the work, as originally
contemplated; nor shall the contractor be entitled to any adjustment in the
unit rate / price or amount of the contract, if the aggregate effect of all
such alteration, additions omissions or adjustments (other than those arising
out by reasons of price variation under clause 55 hereof) oncompletion of
the whole of the works, does not exceed 20 percent of the sum named in
paragraph 1 (one) of this tender.

If, on completion of the whole of the works, it shall be found that a
reduction or increase greater than 20 percent of the sum named in
paragraph 1 of the tender results from the aggregate effect of all
increases, decreases omissions or adjustments (other than those arising
out because of price variation under clause 55 hereof), as a resultofthe
requirementofthe Engineer-in-chargetheamountofthe contract price shall
be adjusted by such sum(s) as may be determined by the Engineer-in-charge
and the contractor. In the event of disagreement, the Engineer-in-charge
shall fix such sumas shall, in his opinion, be reasonable and proper, regard
beinghadtoall materials

andrelevantfactorsincluding the contractor’s costand over heads.

MAINTENANCE AND DEFECTS

Theperiod of maintenance mentionedinitem (i) of the memorandum
heretoannexedshall be calculated fromthe date of completionofthe works
certified by the Engineer-in-charge in accordance with clause 40 hereof or
in the event of more than one certificate having been issued by the
Engineer-in-charge under the said clause, fromthe respective dates so
certified, and in relation to the period of maintenance the expression the
“work” shall be construed accordingly.

Theworks shall ator as soonas practicable after expiration of the period
of maintenance be delivered to the Engineer-in-charge in as good and
perfect condition (fair wear and tear excepted)tothe satisfaction
of the Engineer-in-charge as that in which they were at the
commencement of the period of maintenance, the contractor shall
execute all such works of repair, amendment, reconstruction,
rectification and making good of defects, imperfection, shrinkage, other
faults as may be required of the contractor in writing by the Engineer-
in-charge during the period of maintenance or within fourteen days
afteritsexpiration asaresultofaninspection made by oron behalfofthe
Engineer- in-charge prior to its expiration.

All such works shall be carried out by the contractor at his own
expense, if the necessary thereof shall, in the opinion of the Engineer-
in-charge, be due to use of materials

or workmanship not in accordance with the contract or to
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neglect or failure on the part of the contractor to comply with

any obligation expressed or implied on the contractor’s part under the
contract. If in the opinion of the Engineer-in-charge such necessary
shall be due to any other cause, the value of such work shall be
ascertained and paid for, as if it were an additional work.

If the contractor shall fail to do any such work as aforesaid, required
by the Engineer-in-charge, the Engineer-in-charge shall be entitled to
carry out such work by his own workmen or by other contractor(s)
and if such work is a work which the contractor should have carried
out at the contractor’s own cost, shall be entitled to recover from
the contractor towards the cost thereof a sum equal to the actual
expenditure so incurred by the Engineer-in-charge (whose certificate
as to the amount of the work shall be final and binding on the parties)
and may deduct the same from

any money due or that may become due to the contractor.

If the contractor or his work people, or servant shall break,

deface, injure or destroy an part of a building in which they may be
working or any building, road, road work, road structure, water supply,
sewerage and drainage works, sanitary fitting and electric installation,
fences, enclosures, water pipes, cables, drains, electric or telephone
posts or any works, trees, grass or grass land, or cultivated ground
contiguous to the premises on which the work, or any part of it is
being executed, or if any damage shall happen to the work, while in
progress from any cause whatsoever or any imperfections become
apparent in it within the specified period of maintenance in item No.(i)
of the memorandum hereto annexed after a certificate, final or
otherwise of its completion shall have been given by the Engineer- in-
charge as aforesaid, the contractor shall make the same good at his own
expense, or in default, the Engineer-in-charge may cause the same to
be made good by other workmen and deduct the expenses (of which
the certificate of the Engineer- in-charge shall be final) from any sums
that may then, or at any time thereafter may become due to the
contractor, orfrom

his security deposit.

ADVANCES TO CONTRACTORS

Should the contractor, whose contract is for finished work
require an advance on the security of material of imperishable
nature brought by him to the site, the Engineer-in-charge shall
assess the value of such materials and the contractor may be
paid an advance upto an

Project Director



Clause46

Bills to be on prescribed
form

Clause 47

Billstobe submitted
monthly

Clause 47-A

Payment of items with
imbalance rates

Contractor

36

amount not exceeding seventy-five percent (the decision of the
Engineer-ine charge asto this percentage shall be final) of the value
of the materials assessed by the Engineer-in-charge. The materials
shall remain the property of the GCWUS and the contractor shall
not remove it from the site without the written permission of the
Engineer-in-charge. The contractor shall be responsible for any
loss to the materials due to the contractor postponing the
execution of the work or to the shortage of or misuse of the
materials and against the expenses entailed for their proper watch
and safe custody.

The recovery of the amount of such advance shall be made from
the contractor’s bill for the work done, as the materials are used in
the work.

PAYMENTS

The contractor shall submit all bills on the form prescribed

by the Engineer-in-charge to be had on application at the office of
the Engineer-in-charge and the charges in the bills shall always be
entered at the rates specified in the tender (bid schedule) or in the
case of any extra work ordered in pursuance of the conditions and
not mentioned or provided for the tender, at the rate hereinafter
provided for such

works.

The contractor shall submiteach month on or before the date fixed

by the Engineer-in-charge a bill, on the basis of measurements carried
out by the contractor through his own staff, for all works executed in
the previous month, and the Engineer-in-charge shall take or cause to be
taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible adjusted, if possible, before
the expiry of ten days from presentation of the bill subject to the condition
laid down in item(s) of the memorandum of work. If the contractor does
not submit the bill within the time fixed as aforesaid, the Engineer-in-
charge may deputeasubordinatetomeasure uptheworkinthe presence of
the contractor or otherwise and the Engineer-in-charge may preparea bill
from such measurements, which shall be binding on the
contractor in all respect.

Ifacontractor quotessuchdisproportionaterateinhistenderwhich
deviate from the rate provided in the technically sanctioned estimate,
the payment of items whose rates are lower will be made at tendered
rate(s) in full on the execution of items (s) but the payment of item
whose rates are higher shall be made at the rates depicted in technically
sanctioned estimate, on the execution of such items, the balance payment
shall be withheld by the Engineer-in-

charge till the completion of the work of items for which low rates
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have been quoted.

At the time of making any payment to the contractor for the work
done under this contract, the Engineer-in-charge shall retain from the
amount so payable to the contractor, the amount of security deposit at
the percentage rate specified in item (d) of the memorandum of work
annexed hereto. The earnest money of the contractor on execution of the
contract, will however, be adjusted toward the amount of such security
deposit to be retained from the amount of his first bill of the work done
by him and payable to the contractor under thiscontract.

All compensations of other sums of money payable by the contractor to the
GCWUS under the terms of this contract may be deducted from the
amountof hissecurity deposit of the contract or fromany sums whichmay
bedueormaybecomeduetothecontractorbythe GCWUS onanyaccount
whatsoever,andintheeventofhissecurity deposit being reduced by such
deduction, the contractor shall, within ten days thereafter, make good in
cash any sum or sums which may have been deducted from his security
deposit, or may be made good

through additional deductions from his bill or dues.

If the contractor so desires and makes a written request to the
Engineer-in-charge to the effect that the amount of security deposit
retained from the bills of the contractor may be converted into the
recognized form of profit bearing security at the cost of the contractor,
the amount of, security deposit retained from bills of the contractor shall
be deposited in any of the following banks: -

1) National Bank of Pakistan Ltd.

2) Habib BankLtd.

3) United Bank Ltd.

4) Muslim Commercial Bank of Pakistan Ltd.

5) Allied Bank of Pakistan Ltd.

6) The Bank ofPunjab.
and pledged in the name of the Treasurer GCWUS.

The amount retained as security deposits shall not be refunded to

the contractor before the expiry of six (6) months in the case of original
works valuing up to Rs. 5 million and twelve 12 months or even more, as
may be determined by the Engineer-in-charge with the prior approval of
the Works Committee/Campus Management Committee GCWUS, in
the case of works valuing above Rs. 5 million, after the issue of the
certificate of completion of the work under clause 40 hereof by the
Engineer-in- charge provided that in case the contractor is required by
the Engineer-in-charge to rectify any imperfection, damage, defects or
other faults in work, etc. during the period of maintenance, the security
depositshallnotberefundedtill the contractorhasfulfilled hisobligations
under clause 43 and 44 hereof to the satisfaction of the Engineer-in-
charge.

Shouldthe contractor soapply inwriting to the Engineer-in-charge
the amount of security deposit will be refunded to the contractor three
(3) months after the issue of certificate of completion of work
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bythe Engineer-in-charge under clause 40 subjecttothe production

of bank guarantee from a scheduled bank in Pakistan to the satisfaction
ofandintheformsuitabletothe Engineer-in-charge, for the sameamount
covering the balance of period of maintenance, to the effect that the
contractor shall fulfill his obligations under clause 43 and 44 of the
contract.

Subject to the conditions stipulated in sub-clause (a) of this clause, in the
case of contractors for maintenance and repair works, the security
deposits would be refunded to the contractor after the expiry ofthree (3)
months of the issue of certificate of completion of

work by the Engineer-in-charge.

The contractor shall on submitting the bill be entitled to receive a
monthly payment proportionates to the part thereof then approve and
passed by the Engineer-in-charge, subject to the condition laid down in
item(s) of the memorandum, whose certificate of such approval and
passing of the sum so payable, shall be final and conclusive against the
contractor. But all such intermediate payments shall be regarded as
payment by way of advance against the final payment only, and not as
payment for work actually done and completed and shall not preclude the
requiring of bad, unsound, imperfect or unskillful work to be removed
and taken away and reconstructed, or re-erected or be considered as an
admission of the due performance of the contract, orany partthereofinany
respect, or the accruing of any claim: nor shall it conclude, determine,
or affect in any way the power of Engineer-in-charge, under these
conditions or any of-themas to the final settlement and adjustment of the
accounts or otherwise, or in any other way vary or affect the contract

The final bill shall be submitted by the contractor within one month

of the date fixed for completion of the works, otherwise the Engineer-
in-charge's certificate of the measurement and of the total amounts payable
for the works accordingly, shall be final and binding on all parties.

The department may refuse or suspend payment on account of a

work when executed by a firm, or by a contractor on described in their
tenderasafirm, unlessreceiptsare signed by all the parties, or one of the
partners or some other person producing power of

attorney enabling him to give actual receipts on behalf of the firm.

All sums payable by way of compensation under any ofthese
conditions, shall be considered as reasonable compensation to be
applied to the use of Government, without reference to the actual loss
or damage sustained, and whether or not any damage shall have been
sustained.
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VARIATION IN PRICES OF SPECIFIED MATERIALS
Clause 55

Where any variation (increase or decrease), to the extent of 5% or more, in the price of any of
the item mentioned in sub-clause (2) below takes place after the acceptance of tender and
before the completion of contract, the amount payable under the contract shall be adjustable to
the extent of the actual variation in the cost of the item concerned.

Price
Variation

2) No price variation under the clause shall be admissible except in respect of the following
items:-

)] Cement

)] Steel

a) M.S Bars (Plain and Deformed)
b) M.S. Sections.

C) High Tensile Steel wire.
d) M.S and G.I Pipes.

f) M.S & G.I Sheet

) C.I Specials

iii) Asbestos Cement Pipes.
(\%)] P.V.C/ uPVC Pipes.

V) PPRC pipes

Vi) HDPE Pipes

vii) | R.C.C/P.C.C Pipes.

vii) | Bitumen.

iX) High Speed Diesel.

X) Bricks

a) 1st Class Bricks
b) Tiles

C) Gutka

Xi) Stone Aggregates

a) Stone Metal for Sub Base.

b) Stone Metal for Base Course.
C) Crushed Bajri

xii) | Harrow Sand

xiii) | Tiles (Ceramic and Porcelain)
xiv) | Wood

xv) | Aluminum Sections

xvi) | Paint (interior & exterior)
xvii) | Labour

Thebasepriceforthepurposesofcalculationofthepricevariationshall be the price prevalent in the
month during which the last day of the submission of tenderfalls.

The price variation under this clause shall be worked out on the basis of the price of the particular
item prevalent in a particular District on first day of each month as per price list of such
manufacturers or suppliers at suchplacesasare notified by the Finance Departmentfromtimeto
time. The prices of the manufacturer or supplier at the place(s) so notified shall be applicable
totheparticular District or the entire Punjab (where district wise listof manufacturersorsuppliers
hasnotbeennotified).

4)

If no notification in respect of any of the item mentioned in sub-clause
(2) isissued under sub-clause (4) no price variation shall be admissible in respect of that item

5) during that month.
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The amount payable or deductible in respect of items No.(i) to (x) of sub- clause (2) shall be
calculated on the basis of the quantity of the item actually consumed on the work during the
month.

TheamountpayableordeductibleinrespectofitemNo.(v) of subclause

(2) Shall be calculated on the basis of the actual quantity of cementand steel bars used inthe
manufacture of the pipes during the month.

Noescalationshall be allowed to the contractor in respect of the period extended for the
completion of the work due to his own fault.

If, under the existing codal rules, secured advance is paid on all or any of the imperishable items
mentionedat (ii) to (v) & (vii)to (ix) insub-clause (2) above, no price variation shall be admissible
on such item(s) in respect ofthe quantity or quantities for which secured advance hasbeen paidto
the contractor.

The increase or decrease in the contract price subsequent to any increaseordecreaseinthecost
ofhighspeeddieselshall becalculated from the increase or decrease in the basic price of high
speed diesel using the followingformula:

Increase or decrease =ax VOW x (CPD-BPD)/BPD in contractprice. Where:

VOWS= the value of the work for which payment has been certified by the Engineer-in-charge,
executed subsequent to such increase or decrease in the Basic Price as shall be obtained
by applying the approved unit rates and prices entered in the measurement book.

CPD=  Currentpriceof highspeed diesel,and BPD= Basic

price of high speed diesel.

Factor  a=0.15 for Highway / Road works &
a=0.07 for Buildings and R.C.C structures &
a=0.07 for Irrigation Works

The increase or decrease in the contract price subsequent to any increase or decrease in the
costof labour shall be calculated fromthe increase or decrease in the basic price of labour using
the following formula

Increase or decrease=B x VOW x (CLR-BLR) /BLR in contract price. Where:

VOWS= the value of the work for which payment has been certified by the Engineer-in-charge,
executed subsequentto suchincrease or decrease in the Basic Price as shall be obtained by
applying the approved unit rates and prices entered in the measurement book.

CLR= Current labour rates for unskilled worker (as published by Bureau of Statistics).
BLR= Basic labour rates of unskilled worker on the date of receipt of tenders (as published by
Bureau of Statistics)

Factor B=0.15 both for building & road works &
Factor B=0.15 for Irrigation works
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CLAIMS OF CONTRACTOR
Clause56

Bills to be submitted The contractor shall deliver in the office of the Engineer-in-charge on

monthly or before the 10™ day of every month during the continuance of the work
covered by this contract a return in such form as the Engineer- in-charge
may from time to time prescribe showing details of any rate,amountand
work claimed as extra, and such return shall also contain the value of such
work which the contractor may consider himself to be entitled up-to the
end of the previous month, which value shall be based upon the rates
and prices mentioned in the contract(bidschedule)ortheratedetermined
pursuant to clause 41 hereof. The contractor shall include in such
monthly returns particulars of all claims of whatsoever kind and
howsoever arising, which at the date thereof he has or may claimto have,
against the Engineer-in-charge under or in respect of, or in any manner
arising out of the execution of the works, and the contractor shall be
deemed to have waived all claims not included in such return and will
have no right to enforce any claim not so included, whatsoever
be the circumstances.

Clause 57

No claim for payment of extra ordinary nature, such as claim of a
bonus for extra labour employed in completion of the work before the
expiryofthe contractual periodattherequestofthe Engineer-in

-charge or claim for compensation where the work has been
temporarily brought to astandgtill through no fault of the contractor, shall
be allowed, unless and to the extent that the same shall have

been expressly sanctioned by the GCWUS.

Claims for payment of
extra ordinary nature

Clause 58
Under no circumstances whatsoever shall the contractor be entitled
to any compensation on account of the contract unless the
contractor shall have submitted claim in writing to the Engineer-in-
charge within one month of the cause of such claimoccurring.

Timelimitfor unforeseen
claims

Clause 59
_ _ No compensationshall be allowed forany delay in execution ofthe
Claim for compensation for L .
. . work on account of water standing in borrow pits or compartment. The

delay in the execution of ) i . : )

work rates inclusive for hard or rocky soil, excavation had, sub soil water or
water standing in borrow pits, and no claim for extra rate shall be
entertained, unless expressly verified by Engineer-in-charge

and confirmed by Works Committee/Campus Management Committee
GCWUS.

REMEDIES AND POWERS

Clause 60
Inanycaseinwhichunderanyclauseorclausesofthecontract, the
contractor shall have rendered himself liable to pay compensation
Actionwhenwholeof amounting to whole of the security deposit or in the opinion of the
security deposit is . . . .
forfeited Engineer-in-charge has abandoned the contract, or is not executing the
works in accordance with the contract or is presently or flagrantly
neglecting to carry out his obligations under the contract, or if the
contractoremploysany erpogedithe GCWUS in defiance to
the provisions of clause 32 thereof, the Engineer-in-charge on behalf

Contractor Project Director



Clause 61

Work at the risk and
expense of the contractor

Contractor
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of the GCWUS, may, after giving fourteen days notice in writing to the
contractor, rescind the contract (of which rescission notice in writing tothe
contractor under the hand of the Engineer-in-charge shall be conclusive
evidence and in which case the security deposit of the contractor, shall
standforfeited ,andbeabsolutelyatthedisposal of GCWUS. And in case
the contract shall be rescinded under the provisions aforesaid):-

The contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials, or entered into any engagement, or made any advances on
account of or with a view to the execution of the works or the
performance of thecontract.

The contractor shall not be entitled to recover, or be paid any sum forany
work actually performed under this contract, unless and until the
Engineer-in-charge will have certified in writing. The performance of
such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified, after deducting there from the
amount of aforesaid compensation and other charges duly ascertained
and certified by the Engineer-in- charge to be payable by the contractor.
But if such sum payable by the contractor for any losses, compensation
or any other charge shall exceed the sum for any work actually
performed under the contract and certified by the Engineer-in-charge, the
amount of such excess shallbe deemed adebt due by the contractor tothe
GCWUS and shall be recovered accordingly.

Ineverycaseinwhichthecontractshouldberescindedunderclause

60 hereof and in the opinion of the Engineer-in-charge such work should
be done at the risk and expense of the contractor without thereby
avoidingthecontractorrelievingthe contractorfromanyof his obligation
or liabilities under the contract or affecting the rights and powers
conferred onthe GCWUS or the Engineer-in-charge by the contract, the
Engineer-in-charge on behalf of the Government, after giving fourteen
days’ notice in writing to the contactor, shall have powerstoadoptany
of the following courses, asmay inthe opinion of the Engineer-in-charge
be desirable:

To measure up the work of the contractor and to take such part thereof,
as shall be executed out of his hands and to give it to another contractor
to complete, inwhich case any expenses which maybeincurredinexcess
ofthesumwhichwouldhave beenpaidto the original contractor, had the
whole ofthe work been executed by him (of the amount of which excess,
the certificate in writing of the Engineer-in-charge shall be final . and
conclusive) shallbeborneand paid by the original contractor, and may be
deducted from any money due to himby the GCWUS, under the contract
or otherwise, or from his security deposit or from the value of the
performance security given by the contractor under clause 7 hereof.
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Clause 62

Contractorremainsliable to
pay compensation if
actionisnottakenunder
clauses

Power to take possession or
require removal of or sell
contractor's plant etc.

Contractor
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Toemploy labour paid by the departmentand to supply materials or
supply/arrange tools and plants to carry out the works or any part of the
works, debiting the contractor with the cost of the labour and the price
of the materials and cost of supply/arrangement, operation and
maintenance of tools and plants of the amount of which cost and price,
a certificate of the Engineer-in-charge shall be final and conclusive
against the contractor, plus departmental charges on the amountsoincurred
equal to ten percent or such smaller amount as the Engineer-in-charge
(whose decision in writing shall be final) may decide, and crediting him
with the value of the work done, in all respects, inthe same mannerand
atthesametimeandrates, asifit had been carried out by the contractor
under the terms of his contract, the certificate of the Engineer-in-charge
as to the value of the work done shall be final and conclusive against the
contractor.

In the event of any of the above courses mentioned in this clause being
adopted by the Engineer-in-charge, the contractor shall have noclaimto
compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered intoany engagement, or
made any advances onaccount of, be withaview to, the execution of the
works or the performance of the contract.

In any case in which any of the powers, conferred upon the

Engineer- in-charge by clause 60 or by pare (a) of clause 61 hereof, shall
have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions
hereof, and such powers shall not withstanding be exercisable in the
event of any future case of default by the contractor for which, by any
clause or clauses hereof he is declared liable to pay compensation
amounting to the whole of his security deposit and the liability of the
contractor for past and future compensation shall remain unaffected.

Inthe event of the Engineer-in-charge putting in force either of the power
vested in him under clause 60 or para (a) of the preceding clause, he may,
if he so desires, take possession of all or any tools,, constructional plants,
materialsandstores, inorupontheworks, or the site thereof, or belonging
to the contractor, or procured by him and intended to be used for the
execution of the work or any part thereof, paying or allowing for the
same in account at the contract rates, or, in case of those not being
applicable at current market rates to be certified by the Engineer-in-charge
whose certificate shall be final otherwise the Engineer-in-charge, may by
notice inwriting to thecontractororhisclerkoftheworks, foremanorother
authorized agent, require him to remove such tools, construction plants,
materials, or storesfromthe premises (withinatimetobespecified in such
notice) and in the event of the contractor failing to comply with any such
requisition, the Engineer-in-charge may remove them atthe contractor's
expenseorsellthembyauctionorprivate saleon account of the contractor
and at his risk in all respects and the
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Clause 63

Contract may be rescinded
and security deposit
forfeited for subletting,
bribing or if contractor
becomes insolvent

Clause 64

Deductionofamountdue to
Gowt, on any account
whatsoever to be
permissible fromany sums
payabletothe contractor

Clause 65

Procedure in dis-
agreement.

Contractor dissatisfied
withthedecisionofWorks
Committee GCwuUS

Contractor
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Certificate of the Engineer-in-charge as to the expenses of any such
removal, and the amount of the proceeds and expenses of any such sale,
shall be final and conclusive against the contractor

If the contractor shall, in defiance of the Engineer-in-charge's
instructionstothecontraryorwithouthiswrittenapproval,assignor sublet
his contract or attempts to do so; or become insolvent, or commence
anyinsolvencyproceedingsormake any composition with his creditors,
orattempts soto do; or if any bribe, gratuity, gift, loan prerequisite, reward
or advantage, pecuniary or otherwise, shall either directly or indirectly be
given, promised or offered by the contractor, orhisservantsoragentsto
any way relating to his office, or employment; or if any such officer or
person shall become in any way directly or indirectly interested in the
contract, the Engineer-in- charge may thereupon by notice in writing
rescind the contract, and the security deposit of the contractor shall
thereuponstandforfeited and be absolutely at the disposal of GCWUS and
the same consequence shall ensue as if the contract had been rescinded
under clause 60 hereof and in addition to the contractor shall not be
entitled to receive or be paid for any work therefore actually performed
under the contract.

Any excess payment made to the contractor inadvertently or
otherwise, under this contract or on any account whatsoever, and any
other sum found to be due to the GCWUS by the contractor in respect
of this contract, or any other contract or work order, or on any account
whatsoever, may be deducted from any sum whatsoever payable by
GCWUS to the contractor, either in respect of this contract or any work
order or contract, or onany otheraccount by any other department of the
GCWUS/Government; or recovered from the contract or as arrears of
land revenue.

SETTLEMENT OF DISPUTES

In the event of any disagreement between the Engineer-in-charge

and the contractor arising out of the contract, the matter shall first be
referred to the Works Committee/Campus Management Committee
GCWUS for decision who shall, after makingsuchenquiries, ashe may
deem fit, give itsdecisionin writing not later than three months after the
reference is made to him. The period for decision of the case by the
Works Committee/Campus Management Committee GCWUS may,
however, be extended by the Vice Chancellor, GCWUS under special
conditions according to the circumstances, justification, available in
each case. The contractor shall forthwith give effect to the decision of the
Works Committee/Campus Management Committee GCWUS and shall
proceed with due diligence, whether arbitration is intended or not.

If the contractor be dissatisfied with the decision of the Works
Committee/Campus Management Committee GCWUS or if its
decision is not forthcoming within the stipulated or extended
period/periods and desires arbitration under

Project Director



Increase in amount of
claim once preferred not
allowed

Reference to arbitration

Disputes for arbitration
limited

Arbitration
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3)

b)

c)

d)
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thearbitration clause as hereinafter provided, he shall give notice in
writing of such arbitration intention to Vice Chancellor within a period
of twenty eight days of the receipt of the Works Committee/Campus
Management Committee GCWUS i @ n @& no decisionisgiven, at
the end of the period or periods within which the Works
Committee/Campus Management Committee GCWUS was to give its
decision. Thesaidnotice shall containthe cause of action, material facts of
the case and relief sought, failing which the decision of the Works
Committee/Campus Management Committee GCWUS shall become
final, conclusive andbinding, and the contractor shall be deemed to have
forfeited or departed from the claim in excess of that allowed by the
Works Committee/Campus Management Committee GCWUS. The
subsequent inflation/increase in the amount of claim once preferred in the
said notice shall not be allowed nor shall any other claim in respect of the
same work be entertained from the contractor at any later stage.

A reference to arbitration shall be made by the contractor in writing not
later than three months after the completion of the work. Failure to make
such a reference within this period shall be deemed to mean that the
contractor has waived all claims in respect of all disputes.

Disputes which may be referred to arbitration shall be limited to: -

I. Any question, difference, or objection, whatsoever which shall
arise in any way, connected with or arising out of the contract
or/and

ii. Themeanings of the operation of any part of the contract; or/and

ii. The rights, duties and liabilities of either party to the contract;
or/and

iv. Whether the contract should be terminated or has been rightly
terminated and as regards the rights, and obligations ofthe parties
asaresult of such termination. Provided that those matters for
which provision has been made in the contract for final and
binding decision by the Engineer-in- charge shall be excluded
fromarbitration.

The venue of arbitration shall be in GCWUS.

In the event of any dispute arising in accordance with the limitations
provided in sub-clause (a) of this clause, the same shall be referred tothe
sole arbitrator, i.e., Vice Chancellor GCWUS. The decision of the sole
arbitrator in such case shall be final and binding on the parties concerned.

In the case of dissatisfaction with the decision of the sole arbitrator, the
case shall be referred to the Syndicate for judgment. The decision of
the syndicate, as the case may be shall be final and bindingonthe parties
concerned. Wherethe matter involvesclaim for the payment of recovery
or deduction of money only, the amount, if any, awarded in the
arbitration shall be recoverable in respect of the matter so referred.
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GOVERNMENT COLLEGE WOMEN UNIVERSITY SIALKOT

“CONSTRUCTION OF BACHELOR ACCOMMODATION” AT GC WOMEN UNIVERSITY
SIALKOT (KUTCHEHRY CAMPUS), SIALKOT.

MRS, 1st BI-ANNUAL-2023 (01.01.2023 to 30.06.2023) DISTRICT SIALKOT.

SUMMARY OF COST

S/N DESCRIPTION AMOUNT (Rs.)
A SCHEDULED ITEMS

1 CIVIL WORK

2 PUBLIC HEALTH WORK

3 ELECTRICAL WORK

Sub Total (A) :
B NON-SCHEDULED ITEMS

CIVIL WORK

ELECTRICAL WORK

Sub Total (B) :

TOTAL (A+B):

Add 5% PRA on Total Amount :

GRAND TOTAL:

Total Bid Amount in Words (Rupees) :

Contractor
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GOVERNMENT COLLEGE WOMEN UNIVERSITY SIALKOT

B.0.Q

“CONSTRUCTION OF BACHELOR ACCOMMODATION” AT GC WOMEN UNIVERSITY
SIALKOT (KUTCHEHRY CAMPUS), SIALKOT.

CIVIL WORKS

MRS, 1st BI-ANNUAL-2023 (01.01.2023 to 30.06.2023) DISTRICT SIALKOT.

REF. Nos -
CH/ITEM Description of Items ) )
S# Unit | Quantity Rate (Rs.) Amount (Rs.)
(A) CIVIL WORKS SCHEDULE ITEMS- A
CH:4 Item
1 13 Dismantling brick work in lime or cement mortar. %Cft | 9219.66
P-34
CH:4 Item | Dismantling cement concrete reinforced,
2 20 separating reinforcement from concrete, cleaning %Cft | 1412.97
P-35 and straightening the same.
CH:4 Item
3 19(c) Dismantling cement concrete 1:2:4 plain. %Cft | 558.00
P-35
CH:4 Item
4 19(a) Dismantling cement concrete plain 1:4:8 %Cft | 1764.00
P-35
CH:4 Item
5 22(b) Dismantling 2nd class tile roofing %Sft | 1512.00
P-35
CH:4 Item
6 32(a) Removing door with chowkat. Each 24.00
P-36
CH:4 Item
7 32(b) Removing windows and sky lights with chowkat. Each 12.00
P-36
CH:4 Item
8 33 Removing ventilators and wooden sunshade, etc. Each 12.00
P-36
Excavation in foundation of building, bridges and
. other structures, including dabbling, dressing,
CH:3 Item refilling around structure with excavated earth
9 21 (ii) ng ; Larth, %0Cft | 13482.63
P-30 wate(mg and ramming lead upto one chain (3_0 m)
and lift upto 5 ft. (1.5 m) 1) By Manual Ordinary
soil
Spraying anti termite proofing by using liquid
FMC Biflex 2.5%EC Mixing Ratio 1:50=137-Sft
or using liquid MIRAGE Ali Akbar /RANGERS
CH:26 Item | Auriga 5% SC Mixing Ability-HEXTAR Ratio Per
10 43 1:110=205-Sft or any other equivalent approved Sft 19119.13
P-214 liquid applying with shower and certificate will be
provided by the contractor for 10- years complete
in all respect .as approved by the Engineer
Incharge
) Cement concrete plain including placing,
CH:6 Item compacting, finishing and curing complete
11 5 (i) vl darils ity %Cft | 1685.48
a1 (including screening and washing of stone
aggregate):Ratio 1:4:8
Cement concrete plain including placing,
12 CH:6 Item | compacting, finishing and curing complete %Ct | 3443.94

5 (f) P-41 | (including screening and washing of stone
aggregate):Ratio 1:2:4

Contractor
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Reinforced cement concrete in slab of rafts / strip
foundation, base slab of column and retaining
CH:6 Item | walls; etc and other structural members other than
13 6 (a)iii those mentioned above not requiring form work P.Cft | 6369.00
P-42 (i.e. horizontal in shuttering) complete in all
respects:- Type C (hominal mix 1: 2: 4)
Foundation Plinth
Reinforced cement concrete in roof slab, beams,
. columns lintels, girders and other structural
CH:6 Item members laid in situ or precast laid in position, or
14| 6(a)i precast, posttion, P.Cft | 4021.24
P-42 pre stressed members cast in situ, complete in all
respects:- Type C (nominal mix 1: 2: 4), Ground
floor
Reinforced cement concrete in roof slab, beams,
. columns lintels, girders and other structural
CH:6 Item members laid in situ or precast laid in position, or
15 | 6 (a)i + (d) precast P eteinall | P-Cft | 4079.12
P42 pre stressed members cast in situ, complete in a
respects:- Type C (nominal mix 1: 2: 4), add
extra for First Floor.
Reinforced cement concrete in roof slab, beams,
CH:6 Item | columns lintels, girders and other structural
16 6 ()i + members laid in situ or precast laid in position, or P Cft 815.46
(d+d) pre stressed members cast in situ, complete in all ' '
P-42 respects:- Type C (nominal mix 1: 2: 4), add
extra for 2nd Floor.
Reinforced cement concrete in roof slab, beams,
. columns lintels, girders and other structural
CH:6 Item oS L .
. members laid in situ or precast laid in position, or
17 6 ()i P lete in all P.Cft 77.08
P47 pre stressed members cast in situ, complete in a
respects:- Type B (nominal mix 1: 1.5: 3),
Ground Floor
Reinforced cement concrete in roof slab, beams,
. columns lintels, girders and other structural
CH:6 Item members laid in situ or precast laid in position, or
18 | 6 (a)i + (d) precast p| S| PCit | 6379
P42 pre stressed members cast in situ, complete in a
respects:- Type B (nominal mix 1: 1.5: 3), add
extra for First Floor.
Fabrication of mild steel reinforcement for cement
concrete, including cutting, bending, laying in
CH:6 Item | position, making joints and fastenings, including
19 12(c) cost of binding wire and labour charges for %Kg | 58447.49
P-45 binding of steel reinforcement (also includes
removal of rust from bars):- Deformed bars
(Grade-60)
CH:3 Item - . . .
20 15(i) Filling, watering, ramming earth under floors (with %oCH | 8988.42
surplus earth foundation).
P-29
CH:3 Item | Filling, watering and ramming earth under floors:-
21 15(ii) ii) with new earth excavated from outside lead %0Cft | 14682.85
P-29 upto 5 mile (8 Km).
oo | CH:7 Item Supplying and filling sand under floor; or plugging %cft | 3079.13
30 P-57 in wells.
. Providing, laying, watering and ramming brick
CH:10 Item " b ;
ballast 14" to 2"(40 mm to 50 mm) gauge mixed
23 3 . o . ; %Cft | 4620.76
P68 with 25% sand, for floor foundation, complete in
all respects.
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CH:7 Item . . . s
24 4 (i) Pacca brick work in founc?atlo.n and plinth in %Cht | 4463.34
p_52 Cement, sand mortar. Ratio 1:6
CH:7 Item . .
o5 5 (i) Pacca bI’IC|'( wqu in ground floor cement, sand %Cft | 962456
mortar Ratio 1:6
P-53
CH:7 Item . .
26 5 (i) Pacca brch§ wqu in Ground floor cement, sand %Cht | 65063
mortar Ratio 1:4
P-53
CH:7 Item . -
27 | 5 (i)+6 (i) Pacca brch§ wqu in First floor cement, sand %Cft | 1019719
mortar Ratio 1:6
P-53
CH:7 Item . -
28 | 5(i)+6 (i) Pacca brch§ quk in First floor cement, sand %Cft 916.88
mortar Ratio 1:4
P-53
CH:7 Item . .
29 | 5 (i)+6 (ii) Pacca brlcl_< wgrk in Second floor cement, sand %Cft 403.50
mortar Ratio 1:6
P-53
CH:7 Item . .
. ..+ | Pacca brick work in Second floor cement, sand 0
30 | 5 (i)+6 (ii) mortar Ratio 1-4 O Cft 63.75
P-53
CH:11 Item .
| Cement plaster 1:5 upto 20' (6.00 m) height:- b) 0
S (7bg P %" (13 mm) thick. (Internal) %Sit | 19079.75
CH:11 Item | Cement plaster 1:5 upto 20' (6.00 m) height:- c) %" |
32 | 11 (¢) P-76 | (20 mm) thick.(Internal) %St | 19079.75
CH:11 Item | Cement plaster 1:4 upto 20' (6.00 m) height:- (b) 0
33| 9(b) P-76 | %" (13 mm) thick (Internal) WSft | 4504.50
CH:11 Item | Cement plaster 1:4 upto 20' (6.00 m) height:-c) %" |
341 9(c) P-76 | (20 mm) thick. (External) WSit | 15531.00
CH:11 Item .
| Cement plaster 3/8” thick under soffit or R.C.C. 0
35 10 (7bg P roof slab only upto 20’ heigh ratio 1:3. %Sft | 12499.07
Providing and laying damp proof course of cement
CH:6 Item | concrete 1:2: 4(using cement, sand and shingle),
36 | 36 (ii) P- | including bitumen coating :-(a) with one coat %Sft | 1424.25
48 bitumen and one coat polythene sheet 500gauge ii)
2" thick (50 mm)
Providing and laying vertical damp proof course
CH'6 Item with cement sand plaster iii) Ratio 1:2 and bitumen
37 38 (é) P49 coating:-(a) with one coat of bitumen and one coat | %Sft 836.00
of polythene sheet 500 gauge: b) % " thick (20
mm)
CH:13 Item | Bitumen coating to plastered or cement concrete 0
38 9(i) P-94 | surface:-i) 20 Ibs. per 100 Sft. (9.07 Kg per Sg.m) STt | 1424.25
CH:26 Item | Supplying and laying polythene sheet over D.P.C.
39 37(ii) P- | under floors and on roofs, etc.ii)500 gauge (.005" P.Sft | 7887.88
214 thick)
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CH:12 Item
7(b) P-81

Providing and fixing 1st class solid wood wrought
joinery in paneled or paneled and glazed doors and
windows of specified thickness with 1"thick solid

wood panels with step and 1-1/2"x2-1/2" beadings
all around the panels i/c the cost of Tower bolt and
handles complete in all respect (Excluding the cost
of sliding bolt, lock and chowkats (frame), etc.) as
approved and directed by the Engineer Incharge.b)
Oak/Ash wood Door (iii) 1-1/2" thick (40 mm)

P.Sft

1261.00

41

CH:25 Item
62 P-210

P/F Iron door comprising of specified leaves made
of 1-1/4”x1-1/4"x3/16" MS angle iron for leaf
frame, diagonal and horizontal braces duly welded
with MS. sheet 18-SWG i/c the cost of sliding
bolt, tower bolt and painting 3-coats but excluding
the cost of Chowkat complete in all respect as
approved and directed by the Engineer incharge. (i)
Single Leaf

P.Sft

24.50

42

CH:12 Item
15 P-83

Providing and fixing mild steel chowkat of doors,
windows, C.window, etc. including holdfast,
making and threading holes for hinges, etc.
complete:- a) M.S. angle iron 1%2"x 1%2"x %"
(40x40x6 mm) welded with M.S. flat 2"x ¥4" (50
mm X 6 mm)

P.Sft

24.50

43

CH:25 Item
36 P-205

Providing and fixing collapsible gate made of
2"x2"X"Y4" (50x50x6 mm) tee iron at top and
bottom, channel iron verticals 3%4"xYa" x ¥4"x1/8"
(20x6x6x3 mm) at 3" (75 mm) to 5" (125 mm)
center to center (approximate) and flat iron crosses
3"x3/16" (75x5 mm), and best quality rollers at
bottom of 3" (75 mm) diameter including
holdfasts, handles 12" (300 mm) long of

XY XY4"x1/8" (20x6x6x3 mm) channel iron,
locking arrangement inside and outside, painting 3
coats of black Japan enameled, complete in
working order.

P.Sft

119.00

44

CH:12 Item
58 P-89

Providing and fixing ornamental wooden
architrave 3" x (1%2" tapered to ¥%") all along the
door frame complete in all respect. b) Deodar
wood architrave

pP.Sft

1286.25

45

CH:13 Item
33(a) P-97

Providing and applying weather shield paint of
approved quality on external surface of building
including preparation of surface, application of
primer complete in all respect.

%Sft

1378.13

46

CH:13 Item
31 P-96

Preparing surface and painting with emulsion paint
New Surface :- 3 Coats

%Sft

55163.07

47

CH:13 Item
46 P-98

Providing and applying wall putty of 2mm thick
ness over plastered surface (new surface) to
prepare the surface even and smooth complete in
all respect.

%Sft

55163.07

48

CH:13 Item
7 (a) P-94

French polishing complete:- on new work

%Sft

2450.00

49

CH:13 Item
5 (c) P-93

Painting new surface:- c) Preparing surface and
painting of doors and windows any type (including
edges):- 3 coats (Chowkats)

%Sft

1118.25
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CH:25 Item
52 P-208

Providing and fitting all types of glazed aluminum
windows of anodized bronze colour partly fixed
and partly sliding using deluxe sections of
approved manufacturer having frame size of 100 x
20 mm (4"x%") and leaf frame sections of 50 x 20
mm (2"x%4"), all of 1.6mm thickness including 5
mm thick imported tinted glass with rubber gasket
using approved standard latches, hardware etc., as
approved by the Engineer in-charge

P.Sft

1140.00

51

CH:25 Item
53 P-208

Providing and fixing Aluminum Fly screen
comprising of Fiber /Aluminum wire gauze
(Malaysian) fixed in aluminum frame of approved
manufacturer bronze Colour / powder coated of
size 1-1/2"x1/2" and 1.6mm thick with rubber
gasket i/c cost of Hardware’s as approved and
directed by the engineer incharge. Complete in all
respect.

P.Sft

684.00

52

CH:25 Item
59 P-209

Providing and fixing M.S. grill fabricated with MS
Square polished Vertical/ horizontal Bars of
specified size @ 4" c/c ' passed through punched
holes in MS Patti of 1-1/4"x1/8" i/c the cost of 1-
1/4"x1/8" MS Patti for Frame of windows and
painting 3 coat complete in all respect as approved
and directed by the Engineer Incharge. (ii) 1/2"
Square Bars

pP.Sft

1197.00

53

CH:12 Item
59(iii) P-89

Providing and fixing Vin board cabinet 3/4" thick
with drawers 3"deep in 'Kitchen including termite
proofing and polishing with synthetic enamel as
specified, with handles hinges, screws etc., iii) 2'
deep, without back complete in all respects.

P.Sft

101.06

54

CH:12 Item
59(ii) P-89

Providing and fixing Vin board cabinet 3/4" thick
with drawers 3"deep in 'Kitchen including termite
proofing and polishing with synthetic enamel as
specified, with handles hinges, screws etc., ii) 1-
1/2' deep, with back complete in all respects.

pP.Sft

75.60

55

CH:12 Item
63 P-90

Providing and fixing 24" Deep Box type Wardrobe
consisting of 3/4" thick UV coated MDF
board(Medium density Fiber board) Sheet both
side glazed shutters and box comprising of 3/4"
thick laminated MDF sheet i/c the cost of 1mm
thick PVC tape duly hot pressed on all edges of the
shutters/ panels/ drawers etc., with machine/c the
cost of self-closing bloom type hinges, handles,
screws, Glue and rowel plugs, Drawers & locking
arrangement complete in all respect as approved
and directed by Engineer Incharge

pP.Sft

2520.00

56

CH:12 Item
69 P-91

Providing and fixing Imported Mortise Lever
Handle Lock with back plate (Machine, Cylinders,
Lever Handles (Pair) and back plate (Pair)) of
approved quality, design & finish, including the
cost of all accessories to complete the job as
shown on drawing and as per specification,
complete in all respect, as approved and directed
by the Engineer Incharge.

Each

48.00

57

CH:12 Item
61(b) P-90

P/F 3/4" dia heavy duty sliding bolt/handle lock of
specified material i/c the cost of hardware
complete in all respect as approved and directed by
the Engineer Incharge. Brass 18" (450 mm) long

Each

24.00

Contractor
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58

CH:9 Item
5P-61

Single layer of tiles 9"x4%:"x1%%" (225x113x40
mm) laid over 4"(100 mm) earth and 1" (25 mm)
mud plaster without Bhoosa, grouted with cement
sand 1:3 on top of RCC roof Bhoosa, grouted with
cement sand 1:3 on top of RCC roof bitumen
coating sand blinded.

%Sft

6463.63

59

CH:9 Item
45 P-66

Providing and Laying Insulation material of
Extruded Polystyrene XPS in Rigid Insulation /
Foam Board on roof or walls, Density 32-38Kg/M
compressive strength 250-400 kpa, R-value 5 per
inch thickness and wate absorption (1% by
volume, cell structure clored cell) i/c cutting and
placing in position. Complete in all respect. 1-1/2"
thick

%Sft

6463.63

60

CH:9 Item
15 P-63

Khuras on roof 2'x2'x6" (600 x 600 x 150 mm)

Each

6.00

61

CH:9 Item
16 P-63

Bottom Khuras of brick masonry in cement mortar
1:6, 4'x2'x4%," (1200x600x113 mm) over 3" (75
mm) cement concrete 1:4:8.

Each

6.00

62

CH:12 Item
17 P-83

Providing and fixing 2" wide MS/ GI Chowkat
single/double rebate made of 16 SWG MS sheet
pressed/welded / supported with M.S. flat 1-
1/4"x1/8" ilc 6"long M.S. Flat 1"x1/8"hold fasts
(6-Nos) welded/screwed, punching of lock hole
covered with MS Box, coating with antirust paint
including filling with cement sand mortar (1:8)
and embedding hold fast in cement concrete
(1:2:4) ,complete in all respect as approved and
directed by Engineer Incharge. 15 ** wide

P.Sft

85.00

b)

10.5 " wide

pP.Sft

1212.75

63

CH:25 Item
64 P-210

Providing and fixing 2'-9" high stair railing
comprising of nonmagnetic (304) Stain less steel
2" dia pipe railing of 18 SWG welded with vertical
posts of 2" dia stainless steel round/ Square pipe
@ 2-ft c/c fixed on alternate steps with 3" long
steel screws and brass rawal plugs , 3-Nos
diagonal stainless steel pipes of 1/2" dia passes
through goties fixed on vertical post, i/c stainless
steel welding, fixing & polishing complete in all
respects as approved and directed by the Engineer
Incharge.

P.Sft

73.50

64

CH:1 Item
1P-3

Carriage of 100 Cft. (2.83 cu.m) of all materials
like stone aggregate, spawl, kankar lime
(unslaked), surkhi, etc. or 150 Cft. (4.25 cu.m) of
timber, by truck or by any other means owned by
the contractor. (218 Km)

%Cft

18164.11

65

CH:1 Item
1P-3

Carriage of 100 Cft. (2.83 cu.m) of all materials
like stone aggregate, spawl, kankar lime
(unslaked), surkhi, etc. or 150 Cft. (4.25 cu.m) of
timber, by truck or by any other means owned by
the contractor. (5 Km) (malba, wastage)

%Cft

3734.97

66

CH:10 Item
42 P-73

Providing and laying superb quality Porcelain
glazed tiles flooring of MASTER brand of
specified size in approved design, Color and Shade
with adhesive/bond over 3/4"thick (1:3) cement
plaster i/c the cost of sealer for finishing the joints
i/c cutting grinding complete in all respect as
approved and directed by the Engineer Incharge.
Full body Glazed tiles 600mmx 600 mm

Per
sft

11362.75

Contractor
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67

CH:10 Item
43 P-73

Providing and laying superb quality Porcelain
glazed tiles of Master brand, skirting/dado of
specified size, Color and Shade with adhesive/
bond over 1/2"thick (1:2) cement plaster i/c the
cost of and sealer for finishing the joints, cutting
grinding complete in all respect as approved and
directed by the Engineer Incharge. Full body
Glazed tiles 600mmx 600 mm

Per
sft

1009.14

68

CH:10 Item
24 P-70

Providing and laying superb quality Ceramic tile
floors of Master brand of specified size,
Glossy/Matt/Texture of approved Color and Shade
as per approved design with adhesive bond, over
3/4" thick (1;2) cement sand plaster i/c the cost of
sealer for finishing the joints i/c cutting grinding
complete in all respects and as approved and
directed by the Engineer Incharge.
12"x18"/12"x24"/10"x24" /8"x24"/12"x36"

Per
sft

1743.75

69

CH:10 Item
25 P-70

Providing and laying superb quality Ceramic tile
floors of Master brand of specified size,
Glossy/Matt/Texture of approved Color and Shade
as per approved design with adhesive bond, over
3/4" thick (1;2) cement sand plaster i/c the cost of
sealer for finishing the joints i/c cutting grinding
complete in all respects and as approved and
directed by the Engineer
Incharge.12"x18"/12"x24"/10"x24"
/8"x24"/12"x36"

Per
sft

5257.00

70

CH:10 Item
47(i) P-74

Providing and laying 3/4" thick full width Pre
polished Marble slab for Vanities / Shelves /
Treads/Window /Cills and floor , having Uniform
texture (Spotless) with adhesive bond over 3/4"
thick (1:2) cement sand mortar i/c the cost of
matching sealer complete in all respects as
approved and directed by the Engineer Incharge.
China Verona

Per
sft

654.68

71

CH:10 Item
50 P-74

Providing and laying Pre polished Granite of
specified thickness and shade of full width of
approved quality laid with adhesive bond over 3/4"
thick (1:2) cement sand mortar bed , complete in
all respect as approved and directed by the
Engineer Incharge. 3/4" Thick

Per
sft

258.30

72

CH:10 Item
45 P-73

1/2" thick (12"x12"/12"x24") Providing and laying
flooring with China Verona Marble having
uniform texture (Spotless) of required size and
specified thickness, with adhesive bond over 3/4"
thick bedding of (1:2) cement sand mortar i/c the
cost of matching sealer, cutting, grinding and
chemical polishing complete in all respect as
approved and directed by the Engineer Incharge.

Per
sft

173.25

73

CH:11 Item
39 P-79

Preparing surface and applying Graffito Weather
Coating (Co-polymer emulsion) of approved
colour & shade with weather resistant pigment,
highly water repellant with Metallic Spatula
having top class finish by smoothing with a plastic
Spatula, on a base coat (Primer) over well cleaned
plastered surface complete in all respect as
approved and directed by the Engineer Incharge.

P.Sft

15531.00

Contractor
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Providing and laying high density single profile
Spanish glazed tapered barrel type of 4"- 5-1/2"
dia Terra Cotta Khaprail Tile dipped or sealed with
CH:9 Item | & water repellent, with Terra Cotta base plate (
74 50‘ P67 10"x16"), resistant to salt attack laid with lapsand | P.Sft 249.90
duly interlocked on slopping roof over 1/2" thick
(1:3) cement sand mortar i/c cost of all material
and labour complete in all respect as approved and
directed by the Engineer Incharge.
Providing and laying Tuff pavers, having 7000
. PSI, crushing strength of approved manufacturer,
75 CH:10 Ttem over 2" to 3" sand cushion i/c grouting with and in Per 4224.00
41 P-72 AT . . sft
joints i/c finishing to require slope. Complete in all
respect. (50% Grey / 50% Coloured)60-mm thick
Providing and fixing precast Edge Kerb Stone
76 CH:6 Item | (4"to 6" thick), of 3500 PSI Compressive Strength, Per 106.00
53 P-50 embedded in PCC 1:2:4 over lean concrete 1:4:8 rft '
etc complete in all respect With Painting 14" high
SUB TOTAL OF MRS ITEMS (A)
(B) DEDUCTION OLD MATERIAL
1 7.001 D/D of Pacca Brick Work full size BNr?c?(]; 74679.22 8.00 (597,434)
2 6.004 D/D of Pacca Brick Work Brick half Bats Cft 3687.86 4900.00 (180,705)
3 9.005 | D/D of Brick Tiles roof. Full size BNr?C‘l’(‘; 3175.20 6.78 (21,528)
4 6.004 D/D of Brick Tiles roof. Half size Cft 604.80 4900.00 (29,635)
5 8.006 D/D Steel work Qty of dismantling of R.C.C I:(eg 1412.97 100.000 (141,297)
TOTAL OF DEDUCTION ITEMS (B) (970,599)
TOTAL OF MRS ITEMS (A-B)=C
(D) NON SCHEDULE ITEM CIVIL WORK
Providing and fixing UPVC Doors 38mm
thickness i/c deluxe matching color UPVC frame
matt or glossy finish having color (white-Gray-
Marble Gray-Oak Wood- Dard Oak Wood, Coffee
1 NS Wood Honey Pine Wood-Mahogany-Marry Gold- .St 661.50
Chocolate Brown-Honey Dew) i/c all accessories
i/c mortise locks complete in all respect as
approval by the Engineer Incharge.
TOTAL OF NON MRS ITEMS (D)
GRAND TOTAL OF CIVIL WORKS (C+D)
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B.0.Q

“CONSTRUCTION OF BACHELOR ACCOMMODATION” AT GC WOMEN UNIVERSITY

SIALKOT (KUTCHEHRY CAMPUS), SIALKOT.

PUBLIC HEALTH WORKS

MRS, 1st BI-ANNUAL-2023 (01.01.2023 to 30.06.2023) DISTRICT SIALKOT.

REF. Nos L . Rate
S# CH/ITEM Description of Items Unit Qty (Rs)) Amount (Rs.)
PUBLIC HEALTH WORKS SCHEDULE
ITEMS
Providing and fitting European Coupled set of
CH'19 Item Water Closet (WC) and flushing Cistern of
' PORTA brand (full size) i/c the cost of CP/rubber
1 3 - . Each
connection, thimble, seat cover and rawal bolts 6.00
P-125 - .
complete in all respects as approved and directed
by the Engineer Incharge.
) Providing and fixing stainless steel sink with drain
CH:19 Ttem board, size 120x60 cm (48"x24") including
2 8 - Each
bracket set, waste pipe and waste 2.00
P-126 - .
coupling.coloured, with pedestal
Providing and fixing Bathroom Accessories (7-
piece set) Master brand - One Cosmetic Shelf, One
Towel rod with bracket, One soap dish, One
double hook, One towel ring, brush holder, toilet
paper holder & looking glass i/c the cost of
hardware’s etc complete in all respect as approved
and directed by the Engineer incharge.
i) Plastic soap dish Each 20.00
CH:19 Item | o
3 23 i) Plastic toilet paper holder Each 24.00
P-127 :
iii) Plastic tower rail Each 20.00
iv) Plastic shelf 60x13 cm (24:x5") with bracket
o Each
and railing 4.00
v) Plastic Brush holder Each 16.00
vi) Looking glass with plastic frame Each 4.00
vii) Towel ring Each 12.00
CH:19 Item
4 35(i) Providing and fitting "P" trap ii) 10 cm (4") glazed. | Each
30.00
P-129
) Providing and fitting 10 cm (4") gully trap,
5 CH'l\,g%”em including cement concrete, cost of PVC grating Each
15x15 cm (6"x6") and masonry chamber 30x30 cm 12.00
P-129 o ou
(12"x12").
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Providing, fixing, testing and commissioning of p-
PVC (Un plasticized Polyvinyl Chloride ) Nikasi/
waste pipe make of Dadex /Popular/Beta or
CH'19 Item equivalent, plain /socket ended conforming to code
6 37' P-130 EN-1329 of specified SDR (Standard Dimension | P.Rft 185.00
Ratio) including the cost of specials and Solvents '
complete in all respect as approved and directed by
the Engineer Incharge. b) Type (SDR 32.5/SN-8)
(vi) 6"(160 mm)
Earthwork excavation in open cutting 5.01 ft. (1.5
m) to 10.0 ft. (3.0 mm) depth for storm water
channels, drains, sullage drains in open areas,
CH:3 Item roads, streets, lanes, including under pinning of
7 ' 8 walls and shoring to protect existing works, | 1000
p-o8 shuttering and timbering the trenches, dressed to | Cft 1,665.00
designed level and dimensions, trimming, removal
of surface water from trenches, back filling and
surplus excavated material disposed of and dressed
within 100 ft. (30 m) lead:- i) ordinary
8 CH1:?3)(;t)em Rehandling of earthwork: a) Lead upto a single | 1000
P28 throw of Kassi, pharaoh or shovel Cft 1,665.00
9 CH:1391|tem Providing and fixing gun metal peet/gate valve Each
P-128 (screwed):- i) 30 mm (1%") dia 2.00
10 CH:1391|tem Providing and fixing gun metal peet/gate valve Each
P-128 (screwed):-ii) 40 mm(1%2") dia 2.00
CH'19 Item Providing and fitting glazed earthen ware wash
' hand basin 56x40 cm (22'"x16") including bracket
11 7 - . Each
P-125 set, waste pipe and_waste coupling, etc. v) Under 6.00
Counter Vanity Basin
CH:19 Item | Providing and fitting glazed earthen ware water
13 4 closet, squatter type (Orissa pattern), combined Each 6.00
P-125 with foot rest. i) white '
CH'19 Item Providing and fitting plastic made low down
' flushing cistern 13.63 liter (3 gallons) capacity,
14 13 . . . Each
P-126 including prackgt set, copper connection, etc. 6.00
complete. i) white
CH:19 Item Providing and fixing, chromium plated mixing
15 30 S Each
P-128 valve, for wash hand basin, sink or shower. 6.00
Providing and fixing CP bath Room Set made of
Sonex/Master/Faisal comprising of 3-No Tee stop
cocks, lever type Basin Mixer, double Bib Cock,
open wall shower, Muslim shower, waste coupling
and bottle trap etc. complete in all respect as
approved and directed by the Engineer incharge.
CH:19 Item | .
16 52 (i) 3 No Tee Stop Cock (set) Each 30.00
P-132 . L
(ii) Lever Type Basin Mixer Each
8.00
(iii) Double Bib Cock Each 12.00
(iv) Open Type Wall Shower Each 12.00
(v) Muslim shower Each 12.00
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(vi) Waste Coupling

Each

30.00

(vii) Bottle Trap

Each

6.00

17

CH:19 Item
30 P-128

Providing, fixing, testing and commissioning of p-
PVC (Un plasticized polyvinyl Chloride ) Nikasi/
waste pipe Fittings make of Dadex /Popular/Beta or
equivalent, conforming to code EN-1329 including
the cost of Solvents complete in all respect as
approved and directed by the Engineer Incharge. b)
Multi-Trap (i) 4" dia

Each

8.00

18

CH:19 Item
30
P-128

Providing, fixing, testing and commissioning of -
PVC (Un plasticized polyvinyl Chloride ) Nikasi/
waste pipe Fittings make of Dadex /Popular/Beta or
equivalent, conforming to code EN-1329 including
the cost of Solvents complete in all respect as
approved and directed by the Engineer Incharge. d)
Clean Out (i) 4" dia

Each

6.00

20

CH:19 Item
47
P-159

Providing, laying, testing and commissioning of
POLYPROPYLENE RANDOM COPOLYMER
(PPRC) water supply pipe made of (Dadex
/Popular/ Beta / BBJ) with specified pressure rating
PN (PRESSURE NOMINAL)and conforming to
DIN 8077-8078 code i/c cost of solvent, specials,
making jharries complete in all respect as approved
and directed by Engineer
Incharge.(Internal/External Diameters mentioned)
b) PN-20 pipe

iv) 1 1/2" (40 mm) dia.

Rft

140.00

iii) 1" (32 mm) dia.

Rft

480.00

ii) 3/4" (25 mm) dia.

Rft

520.00

21

CH:19 Item
47
P-130

Providing, fixing, testing and commissioning of p-
PVC (Un plasticized Polyvinyl Chloride ) Nikasi/
waste pipe make of Dadex /Popular/Beta or
equivalent, plain /socket ended conforming to code
EN-1329 of specified SDR (Standard Dimension
Ratio) including the cost of specials and Solvents
complete in all respect as approved and directed by
the Engineer Incharge. Type (SDR 32.5/SN-8)

v) 100 mm (4") dia.

Rft

350.00

iv) 80 mm (3") dia.

Rft

250.00

22

CH:23 Item
46
P-159

Providing and fixing CP heavy duty brass Ball
valve with CP handle of specified diameter made of
Faisal/Sonex / Master best quality or equivalent
complete in all respect as approved and directed by
The Engineer Incharge.

iii) 1" dia

Each

4.00

ii) 3/4" dia

Each

4.00

Contractor
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23

CH:19 Item
55 P-132

Providing/fixing Electric water heater (Geyser)
comprising of tank of 14 SWG, GI sheet and
external cover of 22 SWG MS sheet, insulated with
4" thick high density glass wool, imported
thermostat i/c electric rod, safety valve
(Ambassador / Canon) i/c cost of accessories &
making connection complete in all respect as
approved and directed by Engineer Incharge. (i) 15
Gal capacity

Each

1.00

24

CH:19 Item
53
P-132

Providing/fixing Gas water heater (Geyser) of
specified capacity, comprising of water tank made
of 14 SWG steel sheet and cover with 20 SWG MS
sheet, best quality of approved make of
Corona/Ambassador / Super Asia/Canon i/c the
cost of non-return valve, imported thermostat, G.I.
accessories, safety valve and making connection
with existing water supply pipe line complete in all
respects as approved and directed by the Engineer
Incharge. (i) 35 Gallons

Each

4.00

25

CH:19 Item
51
P-132

Providing and hoisting vertical/ horizontal type
storage tank of required capacity made of
rotationally molded from (HDPE), double ply
polyethylene of approved manufacturer i/c cost of
making connection for inlet/outlet pipe, float valve
i/c all cost of specials & labour complete in all
respect as approved and directed by the Engineer
Incharge.

Per
Gallo

1,000

26

CH:23 Item
23
P-150

Providing, laying, cutting, jointing, testing and
disinfecting G.l. pipeline in trenches, with socket
joints, using G.l. pipes of B.S.S. 1387-1967
complete in all respects, with specials and valves.
i) Medium Quiality. d) 1% i/d (32 mm) 3.25mm
thick

Rft

215.00

27

CH:23 Item
23
P-150

Providing, laying, cutting, jointing, testing and
disinfecting G.l. pipeline in trenches, with socket
joints, using G.l. pipes of B.S.S. 1387-1967
complete in all respects, with specials and valves.
i) Medium Quiality. ¢) 1" i/d (25 mm) 3.25mm
thick)

Rft

185.00

28

Main Hole with cover brick work (1:4) ratio 9”thick
including P.C.C (1:2:4) foundation and inner outer
1:4 cement plaster including neat plaster and R.C.C
1:2:4 top slab and fixing main hole cover complete
in all respect.

Each

3.00

TOTAL OF MRS ITEMS

Contractor

Project Director




59

B.0.Q

“CONSTRUCTION OF BACHELOR ACCOMMODATION” AT GC WOMEN UNIVERSITY
SIALKOT (KUTCHEHRY CAMPUS), SIALKOT.

ELECTRICAL WORKS

MRS, 1st BI-ANNUAL-2023 (01.01.2023 to 30.06.2023) DISTRICT SIALKOT.

Sr. Total Amount
N Item No. Description Unit Qty Unit Rate (Rs.) (Rs)
0. .
ELECTRICAL WORK SCHEDULE ITEMS-A
Supply and erection of PVC pipe for wiring
CH:24 Item | recessed in walls, including inspection boxes, pull Per
1 3 boxes, hooks, cutting jharries, and repairing Rft 5000
P-168 surface, etc., complete with all specials. ii) 20 mm
i/d
Supply and erection of PVC pipe for wiring
CH:24 Item | recessed in walls, including inspection boxes, pull Per
i) 3 boxes, hooks, cutting jharries, and repairing Rft 3500
P-168 surface, etc., complete with all specials. iii) 25 mm
i/d
Supply and erection of PVC pipe for wiring
CH:24 Item | recessed in walls, including inspection boxes, pull Per
iii 3 boxes, hooks, cutting jharries, and repairing Rft 500
P-168 surface, etc., complete with all specials. iv) 32 mm
i/d
Supply and erection of PVC pipe for wiring
CH:24 Item | recessed in walls, including inspection boxes, pull Per
iv 3 boxes, hooks, cutting jharries, and repairing RFt 200
P-168 surface, etc., complete with all specials. v) 40 mm
i/d
Supply and erection of PVC pipe for wiring
CH:24 Item | recessed in walls, including inspection boxes, pull Per
v 3 boxes, hooks, cutting jharries, and repairing Rft 100
P-168 surface, etc., complete with all specials. vi) 50 mm
i/d
. Supply and erection PVC pipe for recessed wiring
CH:24 Item ' . . X
vi 6 (main and sub-main) purpose, including bends, Per 500
specials, etc. in floor, wall or trenches:- ii) 80 mm Rft
P-168 i/
CH:24 Item Supply and erection PVC pipe for recessed wiring
vii ' 6 (main and sub-main) purpose, including bends, Per 172
specials, etc. in floor, wall or trenches:- iii) 100 Rft
P-168 .
mm i/d
Supply and erection of single core PVC insulated
copper conductor cables, in pre laid PVC
CH:24 Item | pipe/M.S. conduit/G.I pipe/wooden strip Per
2 10 batten/wooden casing an capping/G.l. Rft 30000
P-169 wire/trenches (rate for cables only):-
a) 250/440 volts, PVC insulated: i) 3/0.74 mm
(3/0.029')
Supply and erection of single core PVC insulated
) copper conductor cables, in pre laid PVC
i CH.21AbItem pipe/M.S. conduit/G.I pipe/wooden strip Per 11000
P-169 batten/wooden casing an capping/G.I. Rft
wire/trenches (rate for cables only):- a) 250/440
volts, PVC insulated: iii) 7/0.74 mm (7/0.029"")
Supply and erection of single core PVC insulated
. copper conductor cables, in pre laid PVC
i CH'Zldbltem pipe/M.S. conduit/G.1 pipe/wooden strip Per 8500
P-169 batten/wooden casing an capping/G.I. Rft
wire/trenches (rate for cables only):- a) 250/440
volts, PVC insulated: iv) 7/0.91 mm (7/0.036")
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Supply and erection of single core PVC insulated
copper conductor cables, in pre laid PVC
ii CH:24 Item | pipe/M.S. conduit/G.l pipe/wooden strip Per 250
10 P-169 | batten/wooden casing an capping/G.l. Rft
wire/trenches (rate for cables only):- a) 250/440
volts, PVC insulated: v) 7/1.12 mm (7/0.044™)
Supply and erection of copper conductor cables for
CH:24 Item | service connection, in pre laid pipe/G.I. Per
3 13 wire/trenches, etc. (rate for cable only):- ¢) PVC RFt 528
P-171 insulated, PVC sheathed 4 core, 600/1000 volt
non armored cable:- viii) 25 mm (19/0.052")
Supply and erection of copper conductor cables for
CH:24 Item | service connection, in prelaid pipe/G.l. Per
i 13 wire/trenches, etc. (rate for cable only):- c) PVC Rft 172
P-171 insulated, PVC sheathed 4 core, 600/1000 volt
non armored cable:-xi) 70 mm sq (19/0.083"")
Supply and erection of single core PVC insulated
copper conductor cables, in pre laid PVC
CH:24 Item | pipe/M.S. conduit/G.I pipe/wooden strip Per
iii 10 batten/wooden casing an capping/G.l. Rft 700
P-169 wire/trenches (rate for cables only):-
¢) 450/750 volts, PVC insulated: vii) 16 mm sq
(7/0.064")
CH:24 Ttem Supply and erection of Bakelite button holder
4 27 shade, large size Each 160
P-174 ' '
CH:24 Ttem Supply and erection of 3/8" (10 mm) dia M.S. bar
5 49 . . Each 44
P-176 fan hook, placed at the time of casting of slab.
Supply and erection of house service pipe Henley
(G.1. pipe water quality) or pole type, 50 mm (2")
6 CH:24 Item | dia, erected to install insulated overhead line, | Per 16
54 P-177 | include shackle insulator for holding insulated wire | Rft.
and straining devices for bearer wire and other
accessories etc., complete.
Earthing of iron clad/aluminum switches, etc. with
CH:24 ltem G.l. wire No. 8 SWG in G.I. pipe 15 mm (*2") dia,
7 70 re_cessed or on surface of yvall and floor, co_mplt_ete Job 1
P-180 with 1.5 metre long G.1. pipe, 50 mm (2") dia with
reducing socket 4 to 5 metre below ground level,
and 2 metre away from building plinth.
CH:24 ltem Earthing of Metallic cases, etc. with G.I. wire No. 8
‘ SWG, in 15 mm (*2") dia G.I. pipe, best quality:-ii) | Per
8 71 . . . L 20
P-180 recessed in wall, including hooks, jharries and Rft
making good surface.
CH:24 Item | Erection only, of lightning conductor of copper Per
9 73 tape, including supply of copper staple and copper Rft 20
P-180 nails and cement, sand mortar.
. Supply and erection of 600x600x3 mm
CH:24 ltem (2'x2'x1/8") copper plate, including re vetting to
10 74 Lo Each 1
P-180 copper tape and placing in mixture of salt and
charcoal, etc.
Erection of ceiling fan alongwith regulator (all
CH:24 Item | sizes), including carriage from local Railway
11 85 Station/Store to site of work, electric wire/cable Each 44
P-181 for suspension rod and board connection, and
cutting, threading on the rod, where necessary.
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12

CH:24 Item
102
P-189

Providing and fixing Copper winded Exhaust fan
with louver and shutter made of Pak /Younas
/G.F.C. i/c the cost of necessary cable and
hardware for connection from ceiling rose
complete as approved and directed by Engineer
Incharge. (a) Plastic body (ii) 12 ** dia

Each

15

13

CH:24 Item
103
P-189

P/F PVC double layer Switch kit Face plate with
specified switch holes i/c the cost of switches /
sockets / dimmer made of Hi-Life / Bush /
Schneider, screws complete as approved and
directed by the Engineer Incharge.(a) One way
Gange Switch

01 Gange

Each

10

02 Gange

Each

03 Gange

Each

10

Three pin Light Plug 10/13 Amp

Each

132

Telephone / TV/Datacable socket

Each

14

Vi

Fan Dimmer

Each

44

vii

Three Pin Power Plug 15-32 Amp

Each

45

vii

04 Gange

Each

10

05 Gange

Each

10

06 Gange

Each

50

14

CH:24 Item
104 P-190

P/F PVC concealed Switch kit Box i/c the cost of
screws complete as approved and directed by the
Engineer Incharge

Small

Each

260

Large

Each

64

DATA CABLING SYSTEM Camera cable

15

CH:24 Item
106
P-190

Supply, Installation and commissioning of wiring
with 4-pair data Cable,23 AWG support 1 Giga @
250 MHz upto 100 meter UL/EN listed cable
conforming IEEE 802.3 or equivalent, in pre laid
conduit / cable tray from including all accessories,
Make: Schneider / i-connect UK/3M Corning
USA, complete in all respect as approved and
directed by Engineer Incharge.a) UTP (Unshielded
Twisted pair) (i)CAT-6 (Min.1G @ 250MHz or
higher)

Per
Rft

300

16

CH:24 Item
106
P-190

b) Shielded Twisted pair
())CAT-7 (Min.1G/ 10G @ 600MHz or higher )

Per
Rft

300
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DISTRIBUTION BOARDS Main Distribution
Board

17

CH:24 Item
91
P-184

P/F floor mounted Electric Panel board of required
depth and size, fabricated with 14SWG M.S sheet
(Indoor/Outdoor Type),degusting, zinc Phosphate,
finish with electro static powder coating in
approved colour i/c the cost of Lock, Indication
lights, Brass glands, Natural & Earth bar, Digital
volt meter/
Amp  meter, Selector switches, Current
Transformers, Controls, Channels, Copper bus bars
of specified capacity ,Door Earthing, complete in
all respects
as approved and directed by the Engineer Incharge
(Breakers will be Paid Separately).
i) LT Switchboards
a) 2.50 Ft deep

(i)250~600A (3.0x6'x2.5")

CFT

12

INCOMING

18

CH:24 Item
87
pP-182

Supplying ,Installation and commissioning of
MCCB (Molded Case Circuit Breaker) of specified
rating made of LEGRAND FRANCE/ GE U.S.A/
SCHNEIDER GERMANY / TERASAKI
JAPAN/SIEMEN/ABB SWITZERLAND (with
fixed Thermal-Magnetic Trip ) in pre laid DBs and
Panels i/c the cost of screws, necessary wire
complete in all respect as approved and directed by
the Engineer Incharge.
(x) 300-630 Amp(36 KA)

Nos.

OUTGOING

19

CH:24 Item
87
P-182

Supplying ,Installation and commissioning of
MCCB (Molded Case Circuit Breaker) of specified
rating made of LEGRAND FRANCE/ GE U.S.A/
SCHNEIDER GERMANY / TERASAKI
JAPAN/SIEMEN/ABB

SWITZERLAND (with fixed Thermal-Magnetic
Trip ) in pre laid DBs and Panels i/c the cost of
screws, necessary wire complete in all respect as
approved and directed by the Engineer Incharge.
a) Tripple Pole
(i) 15-100 Amp (10 KA,15KA)

Each

Distribution Board FF

20

CH:24 Item
90 P-184

P/F wall mounted DB (Distribution Board) made
with 16SWG Sheet (Recessed/Surface mounted
Type), Powder coated Paint, i/c the cost of Lock,
Indication lights, Thimble, Copper Comb, Wiring,
Natural & Earth Bar, Door Earthing, Digital
Voltmeter, Digital Ammeter,Volt Selector Switch,
Ammeter selector switch, Current Transformers
and Controls Complete in all respect as approved
and directed by the Engineer Incharge (Breakers
will be Paid Separately). (a) 6" deep(ii) 75~100A
2x(3'x3'x6")

CFT

INCOMING

21

CH:24 Item
87
P-182

Supplying ,Installation and commissioning of
MCCB (Molded Case Circuit Breaker) of specified
rating made of LEGRAND FRANCE/ GE U.S.A/
SCHNEIDER GERMANY / TERASAKI
JAPAN/SIEMEN/ABB

SWITZERLAND (with fixed Thermal-Magnetic
Trip ) in pre laid DBs and Panels i/c the cost of
screws, necessary wire complete in all respect as
approved and directed by the Engineer Incharge.
a) Tripple Pole
(ii) 15-100 Amp (10 KA,15KA)

Each
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22

CH:24 Item
86
P-182

OUTGOING

Supplying, Installation and commissioning of MCB
(Miniature Circuit Breaker) of specified rating
made of LEGRAND FRANCE/ GE US.A /
SCHNEIDER GERMANY /SIEMEN
GERMAN/TERASAKI JAPAN/ ABB
SWITZERLAND in pre laid DBs and Panels i/c the
cost of screws, necessary wire complete in all
respect as approved and directed by the Engineer
Incharge.

a) Single Pole

(ii) 6-40 Amp (6 KA)

Each 92

c) Tripled Pole

(ii) 6-40 Amp (6 KA)

Each 4

23

CH:24 Item
86
P-182

Supplying, Installation and commissioning of
Change Over of specified rating made of
LEGRAND FRANCE/ GE U.S.A / SCHNEIDER
GERMANY /SIEMEN GERMAN/TERASAKI
JAPAN/ ABB SWITZERLAND in pre laid DBs
and Panels i/c the cost of screws, necessary wire
complete in all respect as approved and directed by
the Engineer Incharge.

Each 1

24

CH:24 Item
105
P-190

Supply, installation, commissioning and testing of
oil cooled type, Step down Power Transformer of
specified rating,11/0.415 kV, i/c the cost of lifting
hooks, thermometers, LT & HT bushing 5-steps,
tap changer, imported double float bushels relay, 2
earthling terminals, roller wheels, connecting
terminals for cables M.S box on transformer in
order to cover complete L.T side, all necessary
materials required for connectionson H.T & L. T
side, rated voltage 11000/415/240 V impedance
6.25% or as specified by WAPDAV/IEC system
earth: Delta / Star, neutral solidly earthed, i/c
Wapda testing charges, complete in all respects
made of PEL, Siemens, as approved and directed
by the Engineer Incharge.

(v) 100 KVA

Each 1

Total of MRS Items ( A ):-

NON SCHEDULE ITEMELECTRICAL WORKS-(B)

NSI

LIGHT FIXTURES

Supply, installation, testing and commissioning of
following light fittings, wall, recessed, wall
mounted as per specified fixture. Complete with
internal wiring, Grounding terminal, driver
complete in all respects. Lights should be of
Phillips, led Vance or equivalent

LED bulb 20W-120 (120W for Incandescent; 27W
CFL) W. E27 white

No. 130

NSI

LED bulb 15W-100 (100W GLS, 20W CFL) W.
E27 white

No. 30
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Supply, installation, testing & commissioning of
Ceiling/ Exhaust fan. The ceiling/exhaust fan shall
comprise circular fan metallic/ plastic body,
metallic fan blades, down rod (if necessary) of
suitable dia & length, AC capacitor, internal
wiring, terminals all installation & operational
accessories as per tender specifications, as per site
requirements and as directed by the Engineer.
Make Bilal Switchgear Engineering, GFC, and Pak No. 44
Fan or approved equivalent. 56" dia ceiling fan
suitable to give an air displacement of minimum
7500 Cu. ft./ min. Fan shall be made with 99%
purity Copper windings.

56" dia ceiling fan suitable to give an air
displacement of minimum 7500 Cu. ft./ min. Fan
shall be made with 99% purity Copper windings.

NSI

Telephone Points in Walls Outlet Boxes

Supply at site, installation, testing &
commissioning of Wiring for each Telephone
point with 5 pair telephone cable , in 1" dia
conduit partly shared, solid plain copper
conductors, solid PVC insulation, conductors
twisted together in pairs, overall PVVC sheath,
conductor resistance (Max @ 200C) 97.8ohms/km,
NSI capacitance Unbalanced (Max) 500pF/500m, R.Mtr 2
insulation resistance (Min @ 200C): 50Mohms/km
including cost of Keystone Jack with Back Box to
be installed on Walls, from Junction box to
Telephone Points on walls, complete in all respect.
cable should be made of D-link or equivalent &
Conduit should be of solo, popular or equivalent
approved by engineer incharge

Telephone Junction Box (TJB)

Supply, installation, testing and commissioning of
telephone junction box to facilitation of connection
NSI of 1/C and O/G cables to be installed in ground
floor, complete in all respects Panasonic or No.
equivalent company approved by engineer
incharge

10 pair TJB

TV Point Wiring with RG-06 Coaxial cable.
Supply at site, installation, testing and
commissioning of TV points with RG-06 coaxial
cable in 25mm dia PVC conduit, complete in all
NSI respects along with allied components, including R.Mtr 110
cost of faceplate, 1/0, plastic Back Box etc,
making the job complete in all respect. Approved
by Incharge/Engineer.

Fire Extinquishers

Supply & installation of 1 x 6 kg DCP CO2 Fire
Extinguishers installed as per instructions of
Client, complete with wall hanging and mounting
arrangement complete in all respects. Made of
Ensco or equivalent approved by engineer
incharge

NSI Nos. 4

Total of Non-MRS Items (B)

Grand Total (A +B)

Note: The person or firm submitting the tender should see that the rates in the above schedule are filled up by
the Engineer in-charge before the issue of the form prior to the submission of the tender.
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GOVERNEMNT COLLEGE WOMEN UNIVERSITY SIALKOT

Works Department

CONTRACT AGREEMENT
(See Clause 6)

This agreementmade this day of 2023

BETWEEN THE GOVERNMENT COLLEGE WOMEN UNIVERSITY SIALKOT (hereinafter called the “GCWUS”
which expression shall include the successors, legal representatives and permitted assigns) as represented by the
Chief Engineer Onthe one part; and

M/s

(hereinafter called the “Contractor” which expression

shallinclude the successors, legal representatives and permitted assigns) onthe other part.

WHEREAS tenders have been received by the GCWUS for the construction, completionand maintenance of

(Name of work)

as well as possible new and ancillary works associated therewith which have to be executed in, accordance
with the contract document, and the tender by the contractor for the construction, completion and
maintenance of such works has been accepted by the GCWUS.

NOW, THEREFORE, for and in consideration of the promises, covenants and agreement hereinafter contained
and to be performed by the parties hereto, the said parties hereby covenant and agree as follows: -

In consideration of the covenants and agreementsto be keptand performed by the contractor and for the
faithful performance of the contract and the

Completion and maintenance of works embraced therein, according to the specifications, drawings
and conditions herein contained and referred to the GCWUS shall pay and the contractor shall receive
and accept as full compensation for everything furnished and done by the contractor under this
agreement and the tender price stipulated in the contractor's tender at the times and in the manner
prescribed by the contract.

The said work shall be started within the period specified in item No.(f) of the memorandum of
work, following the, receipt of written order of the Chief Engineer GCWUS to proceed with and
the contractor shall complete fully the works within the stipulated period reckoned from the
commencement of work, subject to such extensions of times as may be granted under the conditions
of contract except for maintenance which shall be completed withinthe period named initem(g) of
the memorandum hereto annexed after issuance of the final certificate ofcompletion.

iv. The following documents shall be deemed to form and be read and construed as part of this agreement.

a) Thesaidtender and covering letter and subsequent undertaking, if any.
b) The drawings,

c) The conditions of contract and additional conditions, if any,

d) The specification;

e) The bid schedule;

f)  AddendumNo.1to
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(Which have been incorporated in the tender)
g) Schedule of materials to be supplied from the departmental store;
h) Thescaleofratesandprices;
i) Theletter ofacceptance and
)} The performance security

v. All disputed or differences between the parties in connection with or arising out of this agreement
shall be settled in accordance with the provisions of relevant clause of the conditions of contract.

INWITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the year
hereinbefore set forth.

Signedby Signed by
(Contractor) Project Director
Forandonbehalf of
GCWUS
WITNESSES
1 2.
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BANK GUARANTEE
(See Clause 7)

Penal sum of bond

(Express in words and figures)
KNOW ALL MEN BY THESE PRESENTS THAT
MR./MESSERS

(Name of contractor)

Whose official address is

as principal(s) (herein referred to as principal) and the Bank of Punjab or scheduled Bank(s) of Pakistan (hereinafter
appearing in the schedule of sureties, as sureties (hereinafter some time called the surety at the request of the
principal are held and firmly bond to the GCWUS acting through the Chief Engineer, GovemmentCollege Women
University Sialkat or his successor or assigns) a body organized and existing under and by virtue of laws of the
Governmentofthe Punjab, inthe penal sumoftheamountstated above, lawful money for the payment of which
sum well and truly made, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

PROVIDED THAT we, the sureties, bound ourselves in such sum jointly and severally, as well as, only for
the purpose of allowing a joint action against any or all of us and for all other purposes, each surety bond itself,
jointly and severally with the principal for the payment of such sum only as set forth opposite its name in the

following schedule: -,

SCHEDULE OF SURETIES

Name of bank, branch and address limit of liability

The condition of the above obligations is such that: -

WHEREAS, the tender of the above bounden principal has been accepted and he has entered intoa contract
with  the Director ~ Works,  Government College Women University Sialkot
for the work

on the day of 202

AND WHEREAS, under the terms of the contract GCWUS has required the principal to furnish a
performance guarantee to form a part of the contract.
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NOW THEREFORE, it is agreed as follows:

1) If the above bounden principal shall well truly and faithfully perform the contract and comply with
and fulfill and the undertaking, terms and provisions thereof, and satisfy all the obligations of the said
principal arising there under, and comply with all covenants therein contained and contained in the
specification, plan and other instruments constituting a part of the contract, required to be performed
by the said principal, in the manner and. within the time provided in the contract or any extension
thereof that may be granted by the GCWUS with or without notice to the surety(s) and shall fully
indemnify and the GCWUS, for all costs and damages which the GCWUS may suffer by reason of
failure soto do, and shall fully reimburse and repay the said Project Director, GCWUS all out-layand
expenses which may incur inmaking good any such defaultand reasonable counsel fee incurred inthe
prosecution of defense ofanyactionarising out of or in connection with any such default, and shall
pay all persons who have contracts directly with the principal for labour and materials, if any, in
connection with the work performed under the contract or any addition in or alternation thereto, or
if the contract has not otherwise been rescinded by the GCWUS under the provisions of clause 60
of general conditions of contract, then this obligation shall be null and void and of no effect, otherwise
to remain in full force and effect and virtue.

2) Thesaidsurety, forvaluereceived, herebystipulateandagreethatnochangeinorinrespectof any matter
or thing concerning the said contract on the part of the GCWUS or the Engineer-in- charge, extension
in time, alteration in or addition to the terms of the contract between the GCWUS and the contractor
or to the extent and nature of the work be construed, completed and maintained there under, or the
specifications accompanying the same shall in any way affect its obligationstothisguarantee anditdoes
hereby waive notice of any change, extension in time, alteration or addition to the terms of the
contractor to the specifications.

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount stated onthe top
ofthisguarantee which each surety bindsitself and promise to pay the whole orany part of this amount
on demand to the Chief Engineer, GCWUS.

Without question and without reference to the principal. Provided that the notice of demand shall be given by
the aforesaid Chief Engineer, in writing to the surety.

IN WITNESS WHEREOF, the above named principal and the surety have executed thisinstrumentunder its seal on
this day of 20....

Thenameand corporate seal of the surety being hereto affixed and these presents duly signed by its undersigned
representatives pursuant to the authority of its governing body.

Principal (Contractor)
Address

Sureties1 Bank of Pakistan Ltd. Or Bank of Punjab Branch

Seal

Signed, sealed and delivered by the said Principal and sureties in the presence of
WITNESSES

1. Name 2. Name
Address Address
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GOVERNMENT OF THE PUNJAB
FINANCE DEPARTMENT

NOTIFICATION

The 7" December, 2007

No. RO (Tech) FD 18-44/2006. In exercise of the powers conferred upon him under article 119 of the

Constitution ofthe Islamic Republic of Pakistan, 1973, the Governor of the Punjab is pleasedtodirect that in the

Punjab Departmental Financial Rules (Financial Hand Book No. 3) the following further amendments shall

bemade.

Vi)

AMENDMENTS

in the siderules: -
In rule 7.36 for sub rule (b) the following shall be substituted: -
Where tendered amount as mentioned in the letter of acceptance exceeds rupees ten million,
the competent authority, may, on the request of the contractor, sanction a mobilization
advance up to fifteen percent of the said tendered amount in the manner and subject to the
following conditions: -

Initially, a sum of equal to ten percent of the tendered amount and thereafter a further sum
equal tofive percent of the tendered amount may be sanctioned onthe furnishing of certificate
by the Engineer-in-charge of the work to the effect that mobilization by the contractor is
completeinall respectnecessary forthe due commencementofwork,

the contractor shall furnishaguarantee inthe shape of FormDFR (P.W)28-A infavour of the

GCWUS from any bank declared to be a scheduled bank by the State Bank of Pakistan.
The authority accepting the tender shall personally verify the bank guarantee.

No interest shall be charged on a mobilization advance.
Therecoveryofthemobilizationadvance shallcommenceafter lapse of 20%contract period or
after the execution of the 20% of the work (financial terms) whichever searlier. Therate of
recovery shall be 25% of the value of work done in each interim pay certificate (running bill)
and.

In case contractor fails to execute the work in accordance with terms of the contract, the
security offered in respect of the mobilization advance shall be forfeited to the credit of the
GCWUS: and

This notification shall be applicable to future / new projects, i.e., after 07-12-2007.
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b) Form D.F.R (P.W) 28- A the following shall be substituted.

Witness. 1.

"FORM D.F.R. (P.W) 28-A"
(ReferredtoinRule 7.36)
FORM OFGUARANTEE
(See Clause 50 (b)

WHEREAS a contract for work has been awarded by the Vice Chancellor of Govemment College
Women Univeristy Sialkat acting through the Director Works (herein after called the GCWUS) to

M/s (hereinaftercalledthecontractor).

AND WHEREAS under the terms of the said contract the GCWUS has agreed to advance a sum

of Rs. to the contractor for execution of the said work. The said amount

shall be recovered after lapse of 20% contract period or after the execution of the 20% of the
work (financial terms) whichever is earlier. The rate of recovery shall be 25% of the value of
work done in each interim pay certificate (running bill)

AND WHEREAS the GCWUS has required the contractor to furnish a Bank Guarantee from any
scheduled bank for securing of the sum advanced thereon: -

It is agreed as follow:

I acting on behalf of (hereinafter called guarantor)
hold and firmly bind to the GCWUS in the sum of Rs.

(Rupees Payable on the same sum given as mobilization advance to the
contractor.

The guarantor hereby undertakes to pay the said amount payable to the GCWUS on demand
in case the contractor makes a default in the payment of said amount under the terms and
conditions of the contract.

The guarantee shall be irrevocable and shall remain force till the sum advanced payable thereon
has been repaid in full by the contractor.

The liability of the guarantor shall in no case exceed the aggregate amount of Rs.

(Rupees ) payable thereon for the payment of

which the guarantor hereby undertakes to bind itself and promises to pay the whole or any
portion of this amount to the GCWUS without making a reference to the contractor. IN
WITNESS whereof we the said guarantor have set out hands to this deed of guaranteethis
day of 202

Guarantor (Scheduled Bank)

Signed sealed and delivered by the said guarantor in the presence of:

Address.
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To
The Project Director
Government College Women University Sialkot
Subject: RELEASEOFSECURITYFOR
Itissubmitted that the Work
being executed under Agreement No. has been competed

satisfactorily and in accordance with the provisions of contract and technical sanctioned estimate. The final
measurements ofthework have beenrecorded inthe Measurement Book No. Page No.

to

Project Director
GCWUS

No.& Date even.

Copy is forwarded for information to the:

1. Vice Chancellor, GCWUS.
Chairperson, Campus Management Committee GCWUS.

2
3. Treasurer, GCWUS, to watchthe maintenance period and release of security.
4. Resident Auditor, GCWUS.

Project Director
GCWUS
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ADDITIONAL CLAUSES

The contractor shall quote item rates for building portion, sanitary portion and electric portion
separately. Technical sanction has been granted on the basis of Government of the Punjab Market Rate
System. Wherever applicable Non Standardized Rates approved by Works Committee/Campus
Management Committee GCWUS have been entered in the bid schedule.

Anytypeofmistake detectedintendershallbeamendedaccordingtotheapplicable Market Rate
System with the amendments issued to the date of receipt of tenders.

Conditional tenders ortenders withouttreasury challan or depositat call will not be considered/
entertained.

The program for the execution of work, the arrangement or transport, machinery, materials and labour
willhavetobe-submittedalongwiththetendersorimmediatelyafterit,tothe Engineer-in- charge.

The contractor shall be expected to make himself acquainted with local features and weather conditions
etc.and make hisarrangementsinsuchamannerthatunfinishedworkisinnodanger from storms, floods,
etc. claims from the contractors on account of loss arising from weather abnormalities shall not be
considered by the GCWUS.

The rates given in the tender call notice or otherwise to be quoted by tenderer for other items include/
shouldinclude all carriage and handling of material to the site of work. No extrapayment for carriage of
material for such items either arranged by the contractor or supplied by the department will be made.

The Competent Authority reservestherighttorejectany orall the tenderswithoutassigningany reasons.

If the tenderer withdraws his tender within 60 days of the date of the opening of the tender, his earnest
money will be forfeited to GCWUS.

In case of firm / company, the constitution of the firm/company along with the names of the attorney
[ attorneys of the firm / company authorized to represent the firm / company and to receive the Cheque
alongwith powers of attorney must be provided at the time of submitting the tenders.

10.

Before any construction material is brought to the site of work, the contractor shall submit samples of
material he proposes to use to the Engineer-in-charge or his authorized representative. The samples after
approval will be retained by the Engineer-in-charge in his custody and the contractor shall be
responsible for ensuring that material confirming to approved samples are broughtand used throughout
the contract, failing which the material will not be accepted and on written or verbal direction of the
Engineer-in-charge must be removed forth with from the site of

the work at his own expenses.

11.

The contractor shall be responsible for housing, sanitation and medical treatment of the labour
employed by him and shall carry out all the department rules framed on the subject.

12.

Should an accident occur and a claim for compensation be instituted, the contractor shall have to pay
compensation to the injured workmen or in case of death to their relative in conformity with the workmen
compensation Act of Nineteen hundred and twenty-three! Contractors should, therefore, intheir own
interest take all precautions to guard against accident on their work.

13.

Labourwill be paid by the contractor regularly. Any complaint of arrears due to non-payment to
labour will make the contractor liable to stoppage of his payment from the department.

14.

Iftheworkisnotstarted within 15daysfromthe date of acceptance letter, the earnestmoneywill stand
forfeited to GCWUS.
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15.

The contractor, shall before commencement of any work set out accurately the position as shown inthe lay
outplansand other drawings. He shall whenever directed establish permanent bench mark at his own cost
adjacent to the work. After the contractor having set out the work the pegs and other marks shall be
checked by Executive Engineer who shall then certify in writing that the work is correctly set out and
that the construction may commence. Any work done in contravention to this, shall entirely be
contractor's responsibility and may be dismantled if required by the Engineer-in-charge at the cost
of the contractor.

16

The contractor will have to make his own arrangement for water and in case water is used from GCWUS
water supply system, the contractor will be responsible to pay the charges as fixed by the officein-charge
ofthewatersupplyandthe samewill be deducted fromthebillsofthe contractor if he fails to pay the water
charge.

17.

Foundation trenches shall have to be got inspected and approved by the Engineer-in-charge before the
foundations are laid.

18.

No masonry work on lean concrete will be taken in hand unless the concrete is approved by the
Assistant Engineer (Civil) in-charge.

19.

The contractor will make his own arrangement at his cost for scaffolding, shuttering and centering
etc. required for the execution of the work.

20

The cost of material received from dismantling, if any, will be deducted from the bill of the contractor
at market rates (as decided by the Engineer-in-charge whose decision shall be final), if it is sued by him on
construction work. If the contractor does not return the unused dismantled

materials, its cost will be recovered from his bill at double the market rates.

21

All rates unless otherwise specified include-the cost of the following and many fluctuation thereof:

22

Royalty, malkana, octroi, terminal tax, sales tax, water super tax customs and excise duty,
emergency tax, water tax and any other tolls taxes and levies imposed by Central or provincial
Governments and Local Authorities.

23.

The contractor shall study the drawing and bending schedules and report any inaccuracy in
dimensions or in concordance

24,

The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or
alternation will be accepted unless executed with the written permission of the Engineer-in-
charge.

25

It shall be the responsibility of the contractor to remove debris from the site of works and leave
the place neat and tidy after the completion of work. Nothing extra shall be paid of it.

26.

The plant and machinery such as mechanical concrete mixer; hand mixers, vibratos, water pumping
sets, screens, measuring boxes, compaction arid gradation control equipment, steel mouldsforcubesetc.
requiredfortheworkshall bearranged bythe contractor himselfathisown cost. Any plantand machinery,
if available with the department may be issued to the contractor; at the discretion of the Engineer-in-
charge on hire, at approved rates and the contractor will be responsible foritscarriage fromthe place, itis
deliveredandreturningitinworkingcondition. He will also be responsible for working charges of crew and
hire charges. The idle days which happen to occur on account of natural causes or major break down in
machinery will notbe charged to the contractor provided the certifies such period.

27

The contractor shall make adequate arrangements for proper (curing through pumping sets, house pipes etc.
of all cement concretes, reinforced cement concrete and brick work etc.'

28.

Consumption of cement brought by the contractor will be controlled by the Engineer-in-charge.
However, watch and ward of the stores shall be the responsibility of the contractor.

29.

The contractor shall uncover any part of the works or make opening in or through the work of search
forthe cause ofany defects, imperfectionorfaultsinthe worksasthe Engineer-in-charge mayfromtimeto
timedirectandshallreinstateand make goodaftersuchuncovering,opening,to

the satisfaction of the Engineer-in-charge. Nothing extra shall be payable on this account, -
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30. |Thepropertype of screenstestsieves, templates and measuring boxes will be arranged by the
contractorattheirowncostandgotapproved fromthe Engineer-in-chargebeforeusingthoseatsite.

31. [No item of work will be commenced unless Engineer-in-charge (Dy. Dir. Works/ Project Director In-
charge) is informed beforehand and he authorizes commencement after satisfying that the
arrangements with regard to setting out, materials, labour, machinery and T&P etc. are completed
and adequate in all respects.

32 |Any otheritem not provided in the BOQ can be got executed at the applicable MRS rates.In case of non-
schedule items, the same shall also be executed by the contractor after getting the non- schedule rate
approved from the Works Committee/Campus Management Committee GCWUS

33 | The work of building construction will have to be coordinated with the work of water supply,
sanitaryandelectrification. Nothingextrashall be payable to any contractor on thisaccount.

34 | The security deducted for the bills of the contractor may be deposited with National Bank of
Pakistanas interest.bearingsecurity,'if the contractor makeswritten requestinthisregard.

35 |G.I.Pipe manufactured by the Government owned institutions like Pioneer steel Mills, P-ECO,

Karachi Pipeetc. will be used any paymentshall release onlyonthe productionof memosfrom
authorized dealers ofmanufacturers.

36. |Allsanitary ware shall be I.C.L Karam care make or from similar approved manufacture of the same
standard.

37 | The thickness and weight of also soil pipes and special shall be as per totals given in the specification
i.e. 22 (i)of West Pakistan Buildings and Roads Specification Vol-II, (Public Health
Portion) of 1956 Edition.

38. |Full payment for water supply line shall be made only after testing the line for which certificate shall
be recorded in the measurement Book.

39. |Laying of P.V.C. Pipes of sizes in recesses will be done side by side the building works.

40. |Thecontractorshallfollowthedetailedworkingwiringdiagramshowinglocationofswitchesand
electric point's duly approved by the Engineer-in-charge.

41 |AHelectricP.V.C.cables"forwiringshall be manufactured by Pakistan Cables, Fast Cables
Newage, GM or equivalent.

42. | All accessories shall be of shall be of approved quality.

43 |P.V.C.Cablesshall be in full length from switch electrical points and from B.D.B. to Switch Boards,

i.e. loop system shall be adopted.

44 | Allwallsocket pointsshallinclude plug comprising of 3 pin, 5 Amps. No separate payment of plug shall be
made in case of 3 pin,5 Amp wall socket points, whether on surface or recessed.

46. |Alliron clad Main Switches, fuses and out puts shall be of approved quality.

47. | Allbranchdistributionboardsshallbeprovidedwithimportedfuse baseandgripsorasapproved
by the Engineer-in-charge.

48 | Allwallsocketsshall be of 3 Pintype and the 3™ pin shall be (earthed through copper wire No. 16
SWG wumrginsidethemetal conduit/P.V.C.conduit. Noseparate paymentfortheearthingof 3 pin 5 Amps
wall socket point shall be made.

49 | Theworkwillbecarriedoutstrictlyinaccordancewiththe WestPakistanspecificationsenforced
in the Punjab Buildings Department and to the entire satisfaction of the Engineer-in-charge.

50 [(Samples of steel) to be used in reinforced cement concrete works shall be got tested by the Engineer-
in-charge and the contractor will have to bear the expenses for such tests. There should be at least two such
samples for each batch received at site.

51 | The slump tests should have to be carried out while concerning and the slump maintained for
variousitemsas per specificationsorasdirected by the Engineer-in-charge. The contractor will
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have to provide slump testing apparatus for the same at their cost. Any work done against the
instructions will be liable to be rejected out-right.

52

No pouring or concrete for Reinforced Cement Concrete shall be permitted without the use of proper
concrete mixer, vibrators and proper centering and shuttering, there should be at least a double set of
mixersand vibrators whenthe concrete isbeing poured to have at least one set as

stand by.

53

Bendingandbinding of M.S. Barswill have to be done by the contractor strictly, accordingto the
drawing or as per written instructions of the Engineer-in-charge. No superfluous length or lap spaces
etc. not any wastage will be payable to the contractor.

54

The testing concrete to ensure that the specified strength as per specifications or as desired by the Engineer-
in-charge is being achieved will be got done by the contractor at his own cost. This will include the
preparation of cubes with uniform square face; their preservation without any damage, curing,
transportation to be approved laboratory and the testing charges or the laboratory. The test resulting
for the compressive strength of concrete cubes will have to be submitted regularly while the work
proceeds.

55

Theraising of columns and members similar to these, will not be permitted exceedingsix feet in
height.

56

Structural design of the building / piles provides for the use of high yield. Reinforcement bars (G - 60)
made from Pakistan Steel Mills Billet Karachi only. Following instructions regarding use of high yield steel
bars will be followed:
i) High yield strength (G - 60) Steel bars from billet of Pakistan Steel are manufactured by
following manufacturers: -
e  M/S AFCO Industries Lahore.
e  M/SPrime Industries Lahore.
e  M/SFazal Steel Islamabad.
i) The Engineer-in-charge is responsible for use of G - 60 bars made from Pakistan Steel Mills Karachi.
He is allowed to release the payment against this item only, if contractor provides the invoice
(original)andcertificatefromabove mentioned manufacturersthatsteelbars broughtatsiteforuse
inbuilding/piles have beenmanufactured from Pakistan Steel Mills billet. Theinvoiceaswellas
certificate referred above shall be the part of paid voucher and monthly account sent to A.G.
Quality tests of Steel Bars (Grade - 60) as per specification are, however, mandatory.
iii) Ifinvoiceand manufacturer certificate is not provided by the contractorand notannexed
with paid voucher, the rate of M.S. bars shall be reduced By Rs. 4500 per ton.

57 | Source of stone for use in stone masonry will be approved by the Engineer-in-charge.

58 | Unlessspecified otherwise pressedsteelhallowdoorframesforallbuildingshallbeused. Edge
bead made from expended metal shall be used on the vertical edges such as jambs of doors and windows
etc.

59 | RULES 48 ELECTRICITY RULES 1937

Precaution to be adopted by consumers, owners, electrical contractor, electrical workmen licensees
and other suppliers of energy: (1) No electrical installation work, including additions, alternations,
required and adjustments to existing installation, except such replacement of lamps, fans, fuses,
switchesandothercomponentpartoftheinstallationsasinnowayaltersits capacity or character shall be
carried out upon the premises or on behalf of any consumer or owner for the purposes of the supply of
energy to such consumers or owner, except byan electrical contractor licensed by the Provincial
Government in this behalf and under the direct supervision of the person holding a certificate of
competency issued by the Provincial Government.
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